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Advertisement: Invitation to Bid 
 

 

The Port of Hood River is requesting bids for the replacement of an existing boating 

waste collection system located on a concrete float at the Hood River Marina.  The 

project primarily involves utility work (water, electric & sewer).  Work includes 

replacement of the utility lines (water and sewer) from the bulkhead, down gangway, 

along the float to the Owner furnished pumpout/dump station unit.  Work also 

includes securely mounting the Owner provided pumpout and dump station units to 

concrete float deck with epoxy style anchor bolts, and make up required electrical 

connections.   

 

The contract is for a public work project subject to ORS 279C.800 to 279C.870. 

 

A complete solicitation document, including scope of work, sample contract, and 

design specifications, may be examined during normal business hours of 8:00 a.m. 

to 5:00 p.m. at the Port office starting Monday, March 8, 2010 until Tuesday, March 

23, 2010: 

 

 1000 E. Port Marina Drive, Hood River, Oregon 

 

Or may be obtained by calling (541) 386-1645 (Port of Hood River), or by email 

request to porthr@gorge.net.  The document can also be viewed online at www. 

portofhoodriver.com. 

 

Bids must be addressed to Michael McElwee, Executive Director, Port of Hood River. 

Bids must be received by March 24, 2010 at 2:00 PM at the Port office or by mail to 

1000 E. Port Marina Drive Hood River, Oregon 97031. Bids will not be received after: 

2:00 PM on March 24, 2010.  Bids will be publicly opened in the Port office 

immediately following the bid deadline.  
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GENERAL BIDDING INFORMATION 
 
OWNER: Port of Hood River, 1000 E. Port Marina Drive, Hood River, OR  97031, Telephone 
(541)386-1645, Fax (541)386-1395, Email porthr@gorge.net, Website 
www.portofhoodriver.com.  
 
This Invitation to Bid and the resulting Contract are governed by Oregon Law. Specific laws 
and rules that govern the solicitation process are found in Chapters 279A and 279C of the 

Oregon Revised Statutes (ORS), and Chapter 137, Divisions 046 and 049 of the Administrative 
Rules of the Oregon Department of Justice (OAR). Bidders should obtain and become 
acquainted with the applicable provisions of the above laws and rules.  

 
GENERAL INFORMATION: 

      DESCRIPTION 
 

Bids are requested for construction of Improvements to the Hood River Marina pumpout 

and dump station, a Public Work Project subject to ORS 279C.800 to 279C.870. The work 
includes replacement of an existing boating waste collection system located on a concrete 
float at the Hood River Marina.  The project primarily involves utility work (water, electric 

& sewer).  Work includes replacement of the utility lines (water and sewer) from the 
bulkhead, down gangway, along the float to the Owner furnished pumpout/dump station 
unit.  Work also includes securely mounting the Owner provided pumpout and dump 
station units to concrete float deck with epoxy style anchor bolts, and make up required 
electrical connections.  Project scope of work, plans and specifications are included in this 
Contract Solicitation document.  

 
The work contemplated under this Contract includes all labor, tools, machinery, materials, 
transportation, equipment and services necessary for, and reasonably incidental to, the 
completion of all work in connection with the project described in the Contract, the 
General Conditions, all applicable special conditions, plans, specifications, or any 
supplementals. 
 

The single contact point for questions regarding the ITB, Forms, Specifications, Plans, 
bidding process, change, clarification, the award process, protests and/or any other issues 
that may arise, is Linda Shames at (541) 386-6651, fax (541) 386-1395 and email 
lshames@portofhoodriver.com. 
 
The contact point for requests for brand approval, substitution requests is: 
 Raymond G. Lanham, P.E., Oregon State Marina Board  

(503)378-2629 
Raymond.lanham@state.or.us 

 
ENGINEER AND CONSULTANT INFORMATION 
Raymond G. Lanham 
Oregon State Marine Board 

PO Box 14145 
435 Commercial Street NE 
Salem, OR   97309-5065 

(503)378-2629 
Raymond.lanham@state.or.us 

 
INVITATION TO BID DOCUMENT AVAILABILITY 

A complete solicitation document may be examined or obtained during normal working 
hours at the Port office, 1000 E. Port Marina Drive, Hood River, Oregon after  8:00 A.M. on 
March 8, 2010 until 5:00 P.M. on March 23, 2010, or by calling the Port Office (541)386-
1645.  
 
SOLICITATION LAW AND RULES 

mailto:porthr@gorge.net
http://www.portofhoodriver.com/
mailto:lshames@portofhoodriver.com
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This ITB and resulting Contract are governed by Oregon Law.  Specific laws and rules that 

govern the solicitation process are found in Chapters 279A and 279C of the Oregon 
Revised Statues, and Chapter 137, Divisions 046 and 049 of the Administrative Rules of 
the Oregon Department of Justice (Model Public Contracting Rules).  The ITB and resulting 

Contract may be subject to other laws and rules.  Offerors should obtain and become 
acquainted with the applicable provisions of the above laws and rules.  
 
BRAND NAME USAGE: 
Any brand name listed in the specifications without an “or equal” “or approved equal” shall 
establish the minimum requirements for quality, utility, durability, function and purpose. 
Other brand names may be used in the construction of the product as long as they are 

equal to or better than the product brand named, and the brand name listed is not 
mandated pursuant to a brand name exemption.   
 
Any brand name listed in the specifications with an “or equal” shall establish the minimum 
requirements for quality, utility, durability, function and purpose.  Other brand names may 
be used in the construction of the project as long as they are equal to or better than the 

product brand named, and the proposed product has been approved in writing by the 
Owner’s Authorized Representative prior to installation, and the brand named is not 
mandated pursuant to a brand name exemption. 
 
The Owner’s Representative shall determine, in its sole discretion, whether a product is “or 
equal.” 
 

Any brand name listed in the specifications with an “or approved equal” or approved 
equivalent” shall establish the minimum requirements for quality, utility, durability, 
function and purpose.  Other brand names may be used in the construction of the project 
as long as they are equal to or better than the product brand named, and the proposed 
product has been approved in writing during the bidding process detailed in the following 
section and the brand named is not mandated pursuant to a brand name exemption. 
 

SOLICITATION PROTEST; REQUEST FOR CHANGE; REQUEST FOR CLARIFICATION; 
REQUEST FOR BRAND NAME/PRODUCT SUBSTITUTION 

 
If a Bidder finds discrepancies in, or omissions from the plans, specifications or Contract 
documents, or has doubt as to their meaning, the Bidder shall at once notify the Owner.  
The Owner will then investigate and determine if an Addendum will be issued. 

 
Bidders may, in writing, request brand approval, requests for substitutions, requests for 
clarifications, requests for change, Bid protest.   The Owner must receive this written 
protest or request no later than five (5) calendar days prior to the Bid Closing date.  The 
written protest or request shall include the reasons for the protest or request, and any 
proposed changes to the Bid specifications or contract terms.  Envelopes containing Bid 
protests shall be marked as follows: “Contract Provision Request for Change” or “Contract 

Provision Protest”, and Solicitation Document Identification Project Title. 
 
Clarifications, whether verbal, in writing, or included in an Addendum or Addenda as a 
“clarification,” do not change Plans, Specifications, contractual terms, or procurement 

requirements of an ITB.  If a request for clarification raises an issue that the Owner 
determines should be handled by formally amending the ITB, the Owner will do so only by 
announcing such a change in an Addendum or Addenda, not through information identified 

as a “clarification.” 
 
The Owner will promptly respond to each properly submitted written request for brand 
approval, request for substitution, request for change, and protest.  Where appropriate, 
the Owner will issue ITB revisions via Addenda made by fax or email and will posted on 
the Owner’s website. A Bidder shall provide written acknowledgement of receipt of all 

issued Addenda with its Bid.  
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INFORMAL RESPONSES DO NOT AFFECT THE PROVISIONS OF THE ITB.  PROVISIONS OF 

THE ITB CAN ONLY BE CHANGED VIA ADDENDA ISSUED BY THE OWNER. 
Pursuant to OAR 137-049-0250, no protest against award because of the content of bid 
specifications or contract terms shall be considered after the deadline established above 

for submitting protests of bid specifications or contract terms. 
 
 
BID FORMAT 
Sealed Bids must be received in the Port office, 1000 E. Port Marina Drive, or by mail to 
1000 E. Port Marina Drive, Hood River, OR  97031. 

 

All Bids must be sealed and received prior to the bid closing time and date. All Bids shall 
be prepared in ink or by computer, but must be signed in ink by an authorized 
representative of the Bidder. Facsimile Bids will not be accepted. 
 
Required Information shall be submitted on the forms specific in the ITB. 
 

The following shall be submitted prior to Closing: 
 Bid Form 
 Bid Security Requirements 
 CCB Registration Requirements; Asbestos Abatement Licensing Requirements, & 

Joint Venture-Partnership Declaration, (On Bid Form) 
 Addenda Acknowledgement; (On Bid Form) 
 Residency Information, (On Bid Form) 

 Signature of Bidder’s Duly Authorized Representative,  (On Bid Form) 
 Addenda (On Bid Form) 

  
The following shall be submitted within two (2) working hours afer Closinig. 

 First Tier Subcontractor Disclosure Form,  Exhibit - 3 
 
Alteration and erasures made before Bid submission must EACH be INDIVIDUALLY initialed 

in ink by the person signing the Bid.  Bids, once submitted, may be modified in writing 
before closing.  Modifications made after Offer submissions shall be prepared on Bidder’s 

letterhead, be signed by an authorized representative, and state that the modifications 
amend and supersede the prior bid.  Failure to comply with the provisions of this 
paragraph shall result in Bid rejection.  Nothing in this paragraph shall be construed as 
allowing the Bidder to alter or otherwise change the form of the proposal, the form of the 

Contract, the conditions of the Bid, the specifications, and/or plans attached to the Bid 
documents. 
 
Modifications must be submitted in a sealed envelope marked as follows: 
 Bid Modification 
 ITB Name and Number 
 Closing Date 

 Closing Time 
 
Bidders may not modify bid after closing. 

 

BID SUBMISSION 
All Bid documents requiring signature must be signed in ink by an authorized 
representative. 

 
Bids must be submitted in a sealed package or envelope.  To insure proper identification 
and handling, all packages and envelopes shall be clearly marked as follows: 
 
 ITB Name and Number 
 Closing Date & Time  

Port of Hood River 
Attn: Michael McElwee 
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1000 E. Port Marina Drive 

Hood River, OR   97031 
  
 

 
   

BID WITDRAWAL 
Bids may be withdrawn in writing submitted on the Bidder’s letterhead, signed by an 
authorized representative, and received by the Owner prior to closing.  Offer withdrawals 
submitted in writing must be labeled as such and contain the Project Name and Number.  
 

Bids may be withdrawn in person before Closiing upon presentation of appropriate 
identification and evidence of authorization to act for Bidder.  Signature confirmation of 
withdrawal may also be required. 
 
CLOSING & OPENING/FIRST TIER SUBMITTAL 
Bids will be received until 2:00 PM on March 24, 2010  where they will be immediately 

opened publicly and read aloud. Award decisions will not be made at Bid opening.   
 

Bids will not be received after 2:00 PM on March 24, 2010.  
 

First Tier subcontractors disclosure forms must be returned within two (2) working hours 
after closing, at the Port of Hood River office, 1000 E. Port Marina Drive, Hood River, 
Oregon.  Failure to comply with this requirement shall result in rejection of the Bid as non-

responsive. 
 

Prior to the Intent to Award Announcement, the Port of Hood River may post preliminary 
bid results on the website.  Such postings may not be correct and are not final. 
 
BID ACCEPTANCE 
A Bid is a firm offer, irrevocable, valid and binding on the Bidder for not less than thirty 

(30) calendar days from the closing date. 
 

The Port of Hood River may request, orally or in writing, that Bidders extend, in writing, 
the time during which the Port of Hood River may consider their Bid.  If a bidder agrees to 
such extension, the Bid shall continue as a firm Bid, irrevocable, valid and binding on the 
Bidder for the agreed-upon extension period. 

 
METHOD OF AWARD 
The responsiveness and responsibility of Bidders and their proposed Subcontractors will be 
considered in making the award. 
 
Base Bid and Selected Alternatives will be considered. 
 

Award will be made to the responsive and responsible bidder. 
 
BID EVALUATION CRITERIA 
Bids will be evaluated to identify the lowest responsive Bid submitted by a responsible 

Bidder and not otherwise disqualified. (Refer to OAR 137-049-0390).  Adjustments made 
to account for reciprocal preferences will be for Offer evaluation purposes only.  No such 
adjustments shall operate to amend Bidder’s Bid or any Contract awarded pursuant 

thereto. 
 
To be considered responsive, the Bidder must substantially comply in all material respects 
with applicable solicitation procedures and requirements and the solicitation documents.  
In making such evaluation, the Port of Hood River may waive minor informalities and 
irregularities. 
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Prior to award of a contract, the Port of Hood River will evaluate whether the apparent 

successful Bidder meets the applicable standards of responsibility identified in ORS 
279C.375(2)(b) and OAR 137-049-0390.  In doing so, the Port of Hood River may 
investigate the Bidder and request information in addition to that already required in the 

ITB, when the Port of Hood River, in its sole discretion, considers it necessary or 
advisable. 
 
PROCESSING OF BIDS 
Neither the release of Bid Security, nor acknowledgement that the selection process is 
complete (whether by posting of a bid tabulation sheet, issuance of Notice of Intent to 
Award, or otherwise), shall operate as a representation by the Port of Hood River that any 

Bid submitted was complete, sufficient, lawful in any respect, or otherwise in substantial 
compliance with the ITB requirements. 
 
WITHDRAWAL OF BID ITEMS  
The Port of Hood River reserves the right to withdraw Bid items.  The deletion of one or 
more bid items will not affect the method of award. 

 
REJECTION OF BIDS 
The Port of Hood River may reject all Bids for good cause upon finding that it is in the 
public interest to do so. 
 
The Port of Hood River may reject a particular Bid for any of the reasons listed under OAR 
137-049-0440. 

 
INTENT-TO-AWARD ANNOUNCEMENT 
The Port of Hood River reserves the right to announce its Intent-to-Award prior to formal 
Contract award by posting the tabulation sheet of Bid results on the Port of Hood River 
website, or by letter or fax.  The Intent-to-Award Announcement shall serve as notice to 
all Bidders the the Port of Hood River intends to make an award. 
 

PROTEST OF INTENT TO AWARD 
Adversely-affected or aggrieved Bidders shall have seven (7) calendar days  from the date 

of the Intent-to-Award Announcement within which to file a written protest.  Protests 
submitted after that date will not be considered.  Protests must specify the grounds upon 
which the protest is based. 
 

In order to be an adversely affected or aggrieved Bidder, the Bidder must claim to be 
eligible for award of the contract as the lowest  responsible and responsive Bidder and that 
any and all lower Bidders are ineligible to receive Contract award. 
 
An Actual Bidder who is adversely affected or aggrieved by the award of the Contract to 
another Bidder may protest award, in writing, within the timeline established.  The written 
protest shall state the grounds upon which the protest is based.  No protest of award shall 

be considered after the deadline. 
 
RESPONSE TO INTENT-TO-AWARD PROTESTS 
The Port of Hood River will respond in writing to Intent-to-Award protests submitted by 

adversely affected or aggrieved Bidders.  The Port of Hood River may also respond to 
Intent-to-Award protests submitted by other Bidders for the purpose of clarification.  
However, any reponse made by the Port of Hood River is not intended to, and shall not in 

and of itself constitute, confirmation that the Bidder is, in fact, adverseley affected or 
aggreived, and therefore entitled to protest an Intent-to-Award, or that the protest was 
timely filed. 
 
AWARD 
After expiration of the seven (7) calendar day Intent-to-Award protest period, and 

resolution of all protests, the Port of Hood River will proceed with final award.  (If the Port 
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of Hood River receives only one Bid, the Port of Hood River may dispense with the Intent-

to-Award protest period and proceed with award of a Contract. 
 
COMMENCEMENT OF WORK 

Contractor shall not commence Work under this Contract until the Notice to Proceed has 
been issued. 
 
 
REVIEW OF AWARDED BID FILES 
Awarded Bid files are public records and available for review at the Port of Hood River 
office by appointment during regular business hours (Monday through Friday, 8am until 

5pm). 
 
INFORMATION TO BE SUBMITED BY APPARENT SUCCESSFUL BIDDER 
The apparent successful Bidder shall provide all required proof of insurance to the Port of 
Hood River within ten (10) calendar days of notification of the Intent-to-Award.  Failure to 
present the required documents within ten (10) calendar days may result in Bid rejection.    

Bidders are encouraged to consult their insurance agent about the insurance requirements 
as identified in Section G of the General Contract Conditons prior to Bid submission. 
 
Bidders must satisfy these insurance requirements by obtaining insurance coverage from 
insurance companies or entitites acceptable to the Port of Hood River that are allowed to 
provide such insurance under Oregon law.   
 

The successful Bidder shall be required to furnish a Performace and Payment Bond each in 
the total amount of one hundred percent (100%) of the awarded contract, executed in 
favor of the Port of Hood River, to ensure faithful performace of the Contract and payment 
for services and goods. 
 
The apparent low bidder shall provide all required bonding to the Port of Hood River within 
ten (10) calendar days of notification of award.  Failure to present the required documents 

within  ten (10) calendar days may be grounds for award disqualification. 
 

The apparent successful Bidder, if a Joint Venture/Partnership, shall provide a copy of the 
Joint Venture Agreement or Partnership Agreement evidencing authority to Offer and to 
enter into the resulting Contract that may be awarded, together with corporate resolutions 
(if applicable) evidencing corporate authority to participate as a Joint Venture or Partner.  

A contact person must also be designated for purposes of receiveing all notices and 
communications under the Contract.  All Partners and Joint Venturers will be required to 
sign the Contract awarded. 
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BID SECURITY REQUIRMENTS 
  

A surety bond, irrevocable letter of credit issued by an insured institution as defined in 
ORS 706.008, cashier’s or certified check, executed in favor of the Port of Hood River in 
the amount equal to ten (10) percent of the total amount of the Bid, shall be submitted 
with or posted for all Bids as bid security unless the Contract has been exempted from this 
requirement under ORS 279C.390. 
 

If the undersigned fails to (1) execute the contract, (2) furnish a Performace Bond and 
Payment Bond, or (3) furnish the certificates of insurance within ten (10) calendar days of 
the written Notice of Intent-to-Award a Contract, then the Port of Hood River may cash 
the check, draw under the letter of credit or otherwise collect under the Bid Security. 
 
 
 

 
 

OREGON PREVAILING WAGES RATES (BOLI REQUIREMENTS) 
 

The Contractor and subcontractors shall comply with all the provisions of 279C.800 

through 279C.870, relative to Prevailing Wage Rates.  This project will be partly, or 

fully, funded with Federal Funds.    

 

www.oregon.gov/ODOT/HWY/SPECS/docs/wages/boli/ 

 
The work takes place in Hood River County and the Effective Date would be January 1, 
2010. 
 

 
 

FIRST-TIER SUBCONTRACTOR DISCLOSURE INSTRUCTIONS AND FORM 
 
Pursuant to ORS 279C.370, Bidders are required to disclose information about certain 
First-Tier Subcontractors when the Owner estimates the contract value for a 
Public Improvement to be greater than $100,000.  (See Exhibit 5.) Specifically, 
when the Contract amount of a First-Tier Subcontractor furnishing labor, or labor and 
materials, has a Contract value that is equal to or greater than five percent (5%) of the 

total project bid or $15,000, whichever is greater, or $350,000 regardless of the 
percentage of the total project bid, the Bidder must disclose the following information 

about that Subcontract in its Bid submission or within two (2) working hours after Bid 
Closing: 

a) Subcontractor's name;  
b) Category of work that Subcontractor would be performing; 
c) Dollar value of each Subcontract. 

If the Bidder will not be using any subcontractors that are subject to the above disclosure 
requirements, the Bidder is required to write “NONE” on the Disclosure Form. 
 
The Port of Hood River must reject a Bid if the Bidder fails to submit the disclosure form 
with this information by the stated deadline.  
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The Bidder must submit the Disclosure Form required by OAR 137-049-0360 either in its 
Bid submission or within two (2) working hours after closing. 
 

The Port of Hood River shall obtain, and make available for public inspection, the 
Disclosure Forms required by OAR 137-049-0360.  The Port of Hood River shall also 
provide copies of the Disclosure Forms to the Bureau of Labor and Industries as required 
by ORS 279C.835.  The Port of Hood River is not required to determine the accuracy or 
completeness of the information submitted.  Substitution of affected first-tier 
subcontractors shall be made only in accordance with ORS 279C.585. 
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BID FORM 

 
This Bid must be signed in ink by an authorized representative of the Bidder; any 

alterations or erasures to the Bid must be initialed in ink by the undersigned 

authorized representative. 

 
1. CCB Requirements 

All Bidders shall be licensed with the State of Oregon Contractors Board 

(CCB) prior to bidding on Public Improvement Contracts.  Failure to 

comply with this requirement shall result in Bid Rejection. 

 

All subcontractors participating in the project shall be similarly registered 

with the State of Oregon Contractors Board at the time they propose to 

engage in subcontract work.  The CCB registration requirements apply to 

all public works contracts unless superseded by federal law.    

 

Construction Contractors Board Number: ____________ 

Expiration Date: _______ 

 

2. Asbestos Abatement Licensing Requirements 

An asbestos abatement license under ORS 468A.720 will not be required 

of the Contractor or its subcontractors. 

 

3. Joint Venture/Partnership Disclosure 

 

The Undersigned has authority on behalf of the following entity and is  

(check one of the following and insert information requested): 

 

___ a. A corporation organized and existing under the laws of the State of 

          __________; or 

___ b. A partnership/joint venture registered under the laws of the State 

          of ____________;  

  If yes, name of the contact person for the partnership/joint venture 

 ______________________________________________________;or 

___ c. A limited liability corporation (LLC) or limited liability partnership 

         (LLP) under the laws of the State of _______________; or 

___ d. An individual doing business under an assumed name registered  

          under the laws of the State of ______________.  

 

4. Addendum or Addenda Acknowledgement 

 

ADDENDA: The Undersigned hereby acknowledges receipt of the following 

Addenda: 
 

ADDENDUM NO.    DATED  ADDENDUM NO.      DATED 

     ____________    __________ ____________         ________ 

     ____________    __________ ____________         ________   
     ____________    __________ ____________         ________ 

     ____________    __________ ____________         ________ 
 

5. Responsibility Inquiry/ Contractor References  
(None Required) 
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6. Recycled Products 
Bidder will comply with the recycled products provision in the Invitation to 

Bid in accordance with ORS 279A.125. Contractors shall use recyclable 

products to the maximum extent economically feasible in the performance 

of the contract work as set forth in this document. 

 
7. Residency Information 

Bidder is a   (    ) Resident Bidder     (    ) Non-resident Bidder 

 

If a Resident Bidder, enter your Oregon business address: 

___________________________ 

___________________________ 

  

If a Non-resident Bidder, enter State of residency: _____________ 

 

8. Compliance with Tax Laws 

By my signature, I hereby attest or affirm under penalty of perjury: that I 

am authorized to act on behalf of the Contractor in this matter, that I 

have authority and knowledge regarding the payment of taxes, and that 

Contractor is, to the best of my knowledge, not in violation of any Oregon 

Tax Laws and any local tax laws administered by the Oregon Department 

of Revenue under ORS 305.620. 

 

9. Certification of Drug-Testing Law Requirements 

By my signature, I certify that Contractor shall demonstrate that an 

employee drug testing program is in place. 

 

10. Certification of Compliance with Non-Discrimination Laws 

By my signature, I hereby attest or affirm under penalty of perjury: that I 

am authorized to act on behalf of Contractor in this matter, and to the 

best of my knowledge, the Contractor has not discriminated against 

minority, women or emerging small business enterprises in obtaining any 

required subcontracts, and that the Contractor is not in violation of any 

Discrimination Laws. 

 

      11.     Signature of Bidder’s Duly Authorized Representative 

The Bid must be signed in ink by an authorized Representative of the 

Bidder.  Any alterations or erasures to the bid must be initialed in ink by 

the undersigned authorized representative. 

 

The undersigned acknowledges, attests and certifies individually and on 

behalf of the Bidder that: 

 

1. He/She is a duly authorized representative of the Bidder, has been 

authorized by Bidder to make all representations, attestations, and 

certifications contained in this Bid and all Addendum or Addenda, if any, 

issued. 

2. Bidder, acting through its authorized representatives, has read and 

understands all Bid instructions, specifications, plans, terms and 

conditions contained in this Bid document, including all attachments, 

exhibits, and Addenda, if any, issued.  
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3. The Bid submitted is in response to the specific language contained in the 

Invitation to Bid, and Bidder has made no assumptions based upon either 

(a) verbal or written statements not contained in the Invitation to Bid, or 

(b) any previously issued Invitation to Bid, if any. 

4. The Owner shall not be liable for any claims or be subject to any defenses 

asserted by Bidder based upon, resulting from, or related to, Bidder’s 

failure to comprehend all the requirements of the Invitation to Bid. 

5. The Owner shall not be liable for any expenses incurred by Bidder in 

preparing and submitting its Bid or in participating in the Bid 

evaluation/selection process. 

6. The Bidder agrees to be bound by and comply with all applicable 

requirements of ORS 279C.800 through ORS 279C.870 and the 

administrative rules of the Bureau of Labor and Industries (BOLI) 

regarding prevailing wage rates and payment of a fee to BOLI. 

7. The Bid was (1) prepared independently from all other Bidders, and 

without collusion, fraud, or other dishonesty and without any agreement, 

understanding, or planned common course of action with, any other 

vendor of materials, supplies, equipment, or services described in the 

Invitation to Bid designed to limit independent bidding or competition; and 

(2) the contents of this Bid have not been communicated by the 

Undersigned or its employees or agents to any person not an employee or 

agent of the Undersigned or its surety on any bond furnished with the Bid 

and will not be communicated to such person prior to the official opening 

of the Bids. 

8. Bidder is bound by and will comply with all requirements, specifications, 

plans, terms and conditions contained this Bid, including all attachments, 

exhibits and Addendum or Addenda, if any, issued. 

9. Bidder will furnish the designated items and/or services in accordance with 

the Bid specifications, plans, and requirements, and will comply in all 

respects with the terms of the resulting Contract upon award. 

Bidder represents and warrants that Bidder has the power and authority 

to enter into and perform the Contract and that the Contract, when 

executed and delivered, shall be a valid and binding obligation of 

Contractor enforceable in accordance with its terms. 

10. All affirmations and certifications contained in sections 6,7,8,9 and 10  

are true and correct. 

 

  

 

 Authorized Signature                                        Title  

 
 FEIN ID # or SSN #____________________________________ 

 

 Contact Person:_______________________________________ 

  

 Telephone Number (     )_____________Fax(     )____________ 
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PRICING SUBMITTAL FORM 

 

DATE: _____________________ 

 

PORT OF HOOD RIVER 

1000 E. PORT MARINA DRIVE 

HOOD RIVER, OREGON 97031 

 

PRICE SUBMITTAL:  

 

The Undersigned proposes and agrees, if this Bid is accepted, to enter into an agreement 

with the Port of Hood River to furnish all Work as specified or indicated herein for the ITB 

indicated and within the schedule indicated in the Invitation to Bid.  Bidder has familiarized 

itself with the Work and has visited and inspected the site and is familiar with all the field 

conditions, legal requirements (federal, state, and local laws, ordinances, rules and 

regulations), and conditions affecting cost, progress and performance of work, and has 

made such independent investigations as Bidder deems necessary.  Bidder has given the 

Port written notice of all conflicts, errors, and/or discrepancies that it has discovered in the 

Contract Documents and the written resolution thereof by the Port is acceptable to Bidder. 

 
FOR THE PROJECT________________ FOR THE SUM OF: 
 

$_________________________________. 

 

  

 

The Undersigned agrees, if awarded the Contract, to have substantial completion of this 

work not later than ninety (90) days from Notice to Proceed. 

 

Company: _______________________________ Telephone: _______________ 

 

Company Address: ________________________________________________ 

 

________________________________________________________________ 

 

Email: ________________________________________Fax: _______________ 

 

Construction Contractors Board Number______ ___Expiration Date____________ 

 

I attest that I have the authority to commit the firm named above to this Bid amount 

and acknowledge that the firm meets the qualifications necessary to perform this work 

as outlined in the Invitation to Bid.  I understand that I will be required to provide 

necessary information to verify that the firm meets these qualifications if selected for 

the Contract. 

 

By: _____________________________________________________________ 

 

 

                        Signature / Typed Name & Title / Date 
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BID BOND FORM 
 

We, _____________________________________, as “Principal,”  

(Name of Principal)  

 

and ___________________________________, an _________________ Corporation,  

(Name of Surety)  

 

authorized to transact Surety business in Oregon, as “Surety,” hereby jointly and severally 

bind ourselves, our respective heirs, executors, administrators, successors and assigns to 

pay unto the Port of Hood River (“Obligee”) the sum of ($________________________)  

_________________________________________________________________ dollars.  

WHEREAS, the condition of the obligation of this bond is that Principal has submitted its 

proposal or bid to the Obligee in response to Obligee’s solicitation document for the project 

identified as:  

_____________________________________________________________________ 

which proposal or bid is made a part of this bond by reference, and Principal is required to 

furnish bid security in an amount equal to ten (10%) percent of the total amount of the bid 

pursuant to the solicitation document and ORS 279C.365(4) for competitive bidding or 

279C.400(5) for competitive proposals.  

 

NOW, THEREFORE, if the proposal or bid submitted by Principal is accepted, and if a 

contract pursuant to the proposal or bid is awarded to Principal, and if Principal enters into 

and executes such contract within the time specified in the procurement document and 

executes and delivers to Obligee its good and sufficient performance and payment bonds 

required by Obligee, as well as any required proof of insurance, within the time fixed by 

Obligee, then this obligation shall be void; otherwise, it shall remain in full force and effect.  

 

IN WITNESS WHEREOF, we have caused this instrument to be executed and sealed by our 

duly authorized legal representatives this ________________day of __________, 20____.  

 

PRINCIPAL: __________________________SURETY: __________________________  

 

By__________________________________ BY ATTORNEY-IN-FACT:  

Signature  

 

___________________________________ ________________________________ 

Official Capacity        Name  

 

Attest: _______________________________     ________________________________                

Corporation Secretary     Signature  

________________________________ 

Address  

________________________________  

City State Zip  

_______________ ________________ 

Phone    Fax  

 



07-01-08 
 
SUB DISCLOSURE.doc 

FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM 
 
Project Name          
Highway          
County          
Bid Opening Date          

Name of Bidding Contractor          

Email Address   
 

 CHECK THIS BOX IF YOU WILL NOT BE USING ANY FIRST-TIER SUBCONTRACTORS OR IF YOU 
ARE NOT SUBJECT TO THE DISCLOSURE REQUIREMENTS (SEE INSTRUCTIONS). 

 
FIRST-TIER SUBCONTRACTORS 

 
Firm Name 

      
Dollar Amount 

      
Category of Work 

      

 
Firm Name 

      
Dollar Amount 

      
Category of Work 

      

 
Firm Name 
      

Dollar Amount 
      

Category of Work 
      

 
Firm Name 
      

Dollar Amount 
      

Category of Work 
      

 
Firm Name 
      

Dollar Amount 
      

Category of Work 
      

 
Firm Name 
      

Dollar Amount 
      

Category of Work 
      

 
Firm Name 
      

Dollar Amount 
      

Category of Work 
      

 
Firm Name 
      

Dollar Amount 
      

Category of Work 
      

 

9
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PAYMENT BOND FORM  
Bond No. __________________________________  

Solicitation _________________________________  

Project Name _______________________________  

__________________(Surety #1)   Bond Amount No. 1:  $ ___________  

__________________(Surety #2)* Bond Amount No. 2:*  $ ___________  

 If using multiple sureties  

Total Penal Sum of Bond:  $ ___________  

We, ________________________________________________, as Principal, and 

the above identified Surety(ies), authorized to transact surety business in Oregon, as 

Surety, hereby jointly and severally bind ourselves, our respective heirs, executors, 

administrators, successors and assigns firmly by these presents to pay unto the Port 

of Hood River the sum of (Total Penal Sum of 

Bond)________________________________________________ (Provided, that we 

the Sureties bind ourselves in such sum “jointly and severally” as well as “severally” 

only for the purpose of allowing a joint action or actions against any or all of us, and 

for all other purposes each Surety binds itself, jointly and severally with the 

Principal, for the payment of such sum only as is set forth opposite the name of such 

Surety), and  

 

WHEREAS, the Principal has entered into a contract with the Port of Hood River, the 

plans, specifications, terms and conditions of which are contained in above-

referenced Solicitation;  

 

WHEREAS, the terms and conditions of the contract, together with applicable plans, 

standard specifications, special provisions, schedule of performance, and schedule of 

contract prices, are made a part of this Payment Bond by reference, whether or not 

attached to the contract (all hereafter called “Contract”); and  

 

WHEREAS, the Principal has agreed to perform the Contract in accordance with the 

terms, conditions, requirements, plans and specifications, and schedule of contract 

prices which are set forth in the Contract and any attachments, and all authorized 

modifications of the Contract which increase the amount of the work, or the cost of 

the Contract, or constitute authorized extensions of time for performance of the 

Contract, notice of any such modifications hereby being waived by the Surety:  

 

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal 

shall faithfully and truly observe and comply with the terms, conditions and 

provisions of the Contract, in all respects, and shall well and truly and fully do and 

perform all matters and things by it undertaken to be performed under said Contract 

and any duly authorized modifications that are made, upon the terms set forth 

therein, and within the time prescribed therein, or as extended therein as provided in 

the Contract, with or without notice to the Sureties, and shall indemnify and save 

harmless the Port of Hood River and members thereof, its officers, employees and 

agents, against any claim for direct or indirect damages of every kind and description 

that shall be suffered or claimed to be suffered in connection with or arising out of 

the performance of the Contract by the Contractor or its subcontractors, and shall 

promptly pay all persons supplying labor, materials or both to the Principal or its 

subcontractors for prosecution of the work provided in the Contract; and shall 

promptly pay all contributions due the State Industrial Accident Fund and the State 

Unemployment Compensation Fund from the Principal or its subcontractors in 

connection with the performance of the Contract; and shall pay over to the Oregon 

Department of Revenue all sums required to be deducted and retained from the 
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wages of employees of the Principal and its subcontractors pursuant to ORS 316.167, 

and shall permit no lien nor claim to be filed or prosecuted against the Port of Hood 

River on account of any labor or materials furnished; and shall do all things required 

of the Principal by the laws of this State, then this obligation shall be void; 

otherwise, it shall remain in full force and effect.  

 

Nonpayment of the bond premium will not invalidate this bond nor shall the Port of 

Hood River be obligated for the payment of any premiums.  

 

This bond is given and received under authority of ORS Chapter 279C, the provisions 

of which hereby are incorporated into this bond and made a part hereof.  

 

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED 

AND SEALED BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES:  

 

Dated this ___________________day of _____________________, 20__.  

 

PRINCIPAL: _________________________  

 

By __________________________________  

Signature  

_____________________________________  

Official Capacity  

Attest: _______________________________  

Corporation Secretary  

 

SURETY: ____________________________  

[Add signatures for each if using multiple bonds]  

 

BY ATTORNEY-IN-FACT:  

[Power-of-Attorney must accompany each bond]  

 

_____________________________________  

Name  

_____________________________________  

Signature  

_____________________________________  

Address  

_____________________________________  

City    State    Zip  

___________________________________________________  

Phone       Fax  
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PERFORMANCE BOND FORM  
 

Bond No._______________________________  

Solicitation _____________________________  

Project Name ___________________________  

 

__________________(Surety #1)     Bond Amount No. 1:  $_______________  

__________________(Surety #2)*   Bond Amount No. 2:*       $_______________   

   * If using multiple sureties    

   Total Penal Sum of Bond:  $_______________  

 

 

We, ________________________________________________as Principal, and the 

above identified Surety(ies), authorized to transact surety business in Oregon, as 

Surety, hereby jointly and severally bind ourselves, our respective heirs, executors, 

administrators, successors and assigns firmly by these presents to pay unto the Port 

of Hood River the sum of (Total Penal Sum of Bond) 

___________________________________________________________________ 

(Provided, that we the Sureties bind ourselves in such sum “jointly and severally” as 

well as “severally” only for the purpose of allowing a joint action or actions against 

any or all of us, and for all other purposes each Surety binds itself, jointly and 

severally with the Principal, for the payment of such sum only as is set forth opposite 

the name of such Surety); and  

 

WHEREAS, the Principal has entered into a contract with the Port of Hood River, the 

plans, specifications, terms and conditions of which are contained in the above-

referenced Solicitation; and 

 

WHEREAS, the terms and conditions of the contract, together with applicable plans, 

standard specifications, special provisions, schedule of performance, and schedule of 

contract prices, are made a part of this Performance Bond by reference, whether or 

not attached to the contract (all hereafter called “Contract”); and  

 

WHEREAS, the Principal has agreed to perform the Contract in accordance with the 

terms, conditions, requirements, plans and specifications, and all authorized 

modifications of the Contract which increase the amount of the work, the amount of 

the Contract, or constitute an authorized extension of the time for performance, 

notice of any such modifications hereby being waived by the Surety:  

 

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal 

herein shall faithfully and truly observe and comply with the terms, conditions and 

provisions of the Contract, in all respects, and shall well and truly and fully do and 

perform all matters and things undertaken by Contractor to be performed under the 

Contract, upon the terms set forth therein, and within the time prescribed therein, or 

as extended as provided in the Contract, with or without notice to the Sureties, and 

shall indemnify and save harmless the Port of Hood River and members thereof, its 

officers, employees and agents, against any direct or indirect damages or claim of 

every kind and description that shall be suffered or claimed to be suffered in 

connection with or arising out of the performance of the Contract by the Principal or 

its subcontractors, and shall in all respects perform said contract according to law, 

then this obligation is to be void; otherwise, it shall remain in full force and effect.  
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Nonpayment of the bond premium will not invalidate this bond nor shall the Port of 

Hood River be obligated for the payment of any premiums.  

 

This bond is given and received under authority of ORS Chapter 279C, the provisions 

of which hereby are incorporated into this bond and made a part hereof.  

 

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED 

AND SEALED BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES.  

 

Dated this __________________ day of ___________________, 20_____.  

 

PRINCIPAL: __________________________  

 

By____________________________________  

Signature  

______________________________________  
Official Capacity  

 

Attest: ________________________________  

Corporation Secretary  

 

SURETY: _____________________________  

[Add signatures for each surety if using multiple bonds]  

 

BY ATTORNEY-IN-FACT:  

[Power-of-Attorney must accompany each surety bond]  

______________________________________  

Name  

______________________________________  

Signature  

______________________________________  

Address  

______________________________________  

City                   State               Zip  

_________________ ____________________  

Phone     Fax  
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CERTIFICATE OF INSURANCE FORM 
 
This is to certify to:  Port of Hood River, 1000 E. Port Marina Drive, Hood River, OR 97031 
 

That the following described policy or policies have been issued to: 

 

 
Name and Address of Insured 

    

 
Name and Address of Insurance Company 

 

 
Description of Contract: 

    
Types of Coverage:  Limits of Liability Policy Number Expiration 

Date 

1. Workers 
Compensation 

  
Statutory 

  

2. Employer’s 
Liability 

 $   

3. Comprehensive 
General Liability 

  
Bodily Injury 

 Property 
Damage 

 A. Premises & 
Operations 

$  $ 

 B. Blanket 
Contractual 

$  $ 

 C. Independent Sub-
Contractors 

$  $ 

 D. Products Liability 
& Completed 
Operations 

$  $ 

4. Comprehensive Automobile Liability 
(owned, hired, & non-owned) 

 

  

Expires 12:01 Standard Time at the address of name insurance stated herein. 
 
*Indicate the following property liability features: 
                  Yes        No 

1. “Broadform” including occurrence and care, custody 
and control.                ___      ___ 
   

2. Explosion, collapse and underground damage exclusions                                   ___      ___ 
    

 
The insurer agrees that it will notify in writing, __________________________ 
______________________________________________________________of any material change, 
expiration or cancellation of the above-described policies not less than thirty (30) days before such 
change, expiration or cancellation becomes effective. It is further agreed the above named owner, his 
officers, agent (including his engineer) and employees are included as additional named insureds, but 
only as respects the performance of the above-described contract.  
        
       _________________________ 
       Name of Insurance Company 
 
       _________________________  
       Authorized Representative 
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PORT OF HOOD RIVER 
PUBLIC IMPROVEMENT CONTRACT 

 
This Contract is entered into between the PORT OF HOOD RIVER, an Oregon municipal 
corporation, (hereinafter called "PORT") and ____________ (hereinafter called 

"CONTRACTOR"), shall become effective on ______________, or the date this Contract has 
been signed by all the Parties and all of the required Port approvals have been obtained, 
whichever is later. 
 
 WITNESSETH: 
 

WHEREAS, CONTRACTOR, having examined the project site and become familiar and satisfied 
with conditions, has submitted an acceptable bid for the following described scope of work:  
Pumpout/Dump Station Replacement Project at the Hood River Marina; 

                                                                    
WHEREAS, the parties hereto desire that this contract be undertaken and completed on the 

terms and conditions as hereafter set forth; now 
 

THEREFORE, IT IS AGREED AS FOLLOWS: 
 
Terms of Performance 
Contractor agrees to perform the described work and provide all machinery, tools, apparatus, 
materials, equipment, labor and other means of construction necessary to complete the work 
at the designated location in accordance with all terms specified, attached hereto and 
incorporated herein, and in accordance with the Contract Documents, which consist of the 

following: 
 

A) Invitation to Bid 
B) Bidding Instructions 
C) First-Tier Subcontractor Disclosure Form  
D) Bid Form/Bid Schedule 

E) Bid Bond 

F) Performance Bond 
G) Payment Bond 
H) Certificate of Insurance 
I) General Conditions of Public Works Contracts 
J) Notice of Intent to Award 
K) Notice to Proceed 

L) Prevailing Wage Rates 
M) DRAWINGS prepared for/or issued by Port 
N) SPECIFICATIONS prepared for/or issued by Port 
O) All affidavits and certifications submitted by CONTRACTOR as part of 

CONTRACTOR's Bid Documents, which affidavits and certifications CONTRACTOR 
agrees will remain effective throughout the term of this Contract. 

 

Contract Price: 
Subject to the provisions of all Contract documents and in consideration of the faithful 
performance of the terms and conditions thereof in the manner and at the times provided in 

the General Conditions. The Contract price by the CONTRACTOR, the PORT agrees to pay 
CONTRACTOR ___________________, includes the following items:_______________.  
 

Contract Dates: 
Project Start Date: 15 calendar days from issuance of Notice to Proceed. 
Substantial Completion: ____Days after Notice to Proceed. 
Final Completion:  ____Days after Notice to Proceed. 

Liquidated damages  
If the CONTRACTOR fails to complete this project within the time specified or within any 
extension of time agreed to by both parties in writing, CONTRACTOR shall pay liquidated 
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damages of _______, for each day of delay beyond the completion day identified above.  

(If no dollar amount is specified this paragraph shall not apply to this Contract.) 
 
Representatives 

Unless otherwise specified in the Contract Documents, the Port designates Linda Shames, as 
its Authorized Representative in the administration of this Contract.  The above-named 
individual shall be the initial point of contact for matters relating to performance, payment, 
authorization, and to carry out the responsibilities of the Port.  Contractor has 
named_________________its Authorized Representative to act on its behalf. 
 
Integration 

The Contract Documents constitute the entire agreement between the parties.  No waiver, 
consent, modification or change of terms of this contract shall bind either party unless in 
writing and signed by both parties.  Such waiver, consent, modification or change, if made, 
shall be effective only in the specific instance and for the specific purpose given.  There are no 
other understandings, agreements, or representations, oral or written, not specified herein 
regarding this Contract.  Contractor, by the signature below of its authorized representative, 

hereby acknowledges that it has read this Contract, understands it, and agrees to be bound by 
its terms and conditions. 
    
 
IN WITNESS WHEREOF the parties have executed this Contract on ________, 2010. 
 
______________________________ PORT OF HOOD RIVER 

                 CONTRACTOR 
By __________________________ By ____________________ 
 
Its _______________________________   Its ______________________ 
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PORT OF HOOD RIVER 

GENERAL CONDITIONS FOR PUBLIC WORKS CONTRACTS 
 
 

SECTION A 

General Provisions 
 

DEFINITION OF TERMS 
 
Architect/Engineer-Person appointed by the Port to make drawings and specifications, and to 
provide contract administration of the Work contemplated by this Contract. 
 
Bid-an offer in connection with an invitation to bid and a proposal in connection with a request for 
proposals. 

 
Bidder-means an  Offeror in connection with an invitation to bid and proposer in connection with a 

request for proposals. 
 
Change Order- written order issued by the Port’s Authorized representative to the Contractor 
requiring a change in the Work within the general scope of the Contract Documents. 

 
Claim-means a demand by Contractor for review of the denial of Contractor’s initial request for an 
adjustment of the Contract terms, payment of money, extension of Contract Time or other relief. 
 
Contract- the written agreement between the Port and the Contractor comprised of the Contract 
Documents which describe the Work to be done and the obligations between the parties. 

 
Contract Documents-means the solicitation Documents and addenda thereto, the Port of Hood River 
Public Improvement Contract, General Conditions, Supplemental General Conditions, if any, the 
accepted Bid, Plans, Specifications, amendments and change orders. 
 

Contract Period- as set for in the Contract Documents, means the period of time beginning with the 

issuance of the Notice to Proceed and concluding upon Final Completion. 
 
Contract Price- the total of the awarded Bid amount, as increased or decreased by the price of 
approved alternatives and change orders. 
 
Contract Time-means any incremental period of time allowed under the Contract to complete any 

portion of the Work reflected in the project schedule. 
 
Contractor-Person awarded the Contract for Work contemplated. 
 
Days-are calendar days, unless otherwise specified. 
 
Direct Costs-means the costs of materials, including sales tax, cost of delivery; cost of labor, 

including social security, unemployment insurance, and fringe benefits required by agreement or 
custom; worker’s compensation insurance; project specific insurance; bond premiums, rental cost of 
equipment, and machinery required for execution of the work; and the additional costs of field 

personnel directly attributable to the Work. 
 
Final Completion-means completion of all requirements under the contract, excluding Warranty 

Work, and the final payment and release of retainage. 
 
Force Majeure-means an act, event or occurrence caused by fire, riot, war, acts of God, nature, 
sovereign, or public enemy, strikes, freight embargoes or any other act, event or occurrence that is 
beyond the control of the party to this Contract who is asserting Force Majeure. 
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Notice to Proceed-the official written notice from the Port stating that the Contractor is to proceed 

with the Work defined in the Contract Documents. 
 
Offer-a bid in connection with an invitation to bid and a proposal in connection with a request for 

proposals. 
 
Offeror-means a bidder in connection with an invitation to bid and proposer in connection with a 
request for proposals. 
 
Overhead-those items which may be included in the Contractor’s markup and that shall not be 
charged as Direct Cost of Work, including without limitation such Overhead expenses as wages or 

salary of personnel above the level of foreman and expenses of the Contractor’s office at the job site 
including expenses of personnel staffing the job site office. 
 
Owner-Port of Hood River. 
 
Owner’s (Port’s) Authorized Representative-those individuals identified in writing by the Owner 

to act on behalf of the Owner for this project.  
 
Person-an entity doing business as a sole proprietorship, a partnership, a joint venture, a 
corporation, a limited liability company or partnership, or any other entity possessing the legal 
capacity to contract.  
 
Plans-the drawings which show the location, type, dimensions, and details of the Work to be done 

under this Contract. 
 
Punchlist-the list of Work yet to be completed or deficiencies which need to be corrected in order to 
achieve Final Completion of the Contract. 
 
Record Document-means the as-built Plans, Specifications, testing and inspection records, product 
test data, samples, manufacturer and distributor/supplier warranties evidencing transfer to Owner, 

operational and maintenance manuals, shop drawings, Change Orders, correspondence, certificates of 
occupancy, and other documents listed in section B of these General Conditions, recording all services 

performed. 
 
Solicitation Document-means invitation to bid or request for proposal or request for quotes. 
 

Specification-means any description of the physical or functional characteristics of the Work, or of 
the nature of a supply, service or construction item.  Specifications may include a description of any 
requirement for inspecting, testing or preparing a supply, service or construction item for delivery and 
the quantities or qualities of materials to be furnished under the Contract.  Specifications will generally 
state the results or products to be obtained and may describe the method and manner of doing the 
work to be performed. 
 

Subcontractor-a person having a direct contract with the Contractor, or another subcontractor, to 
perform one or more items of the Work.  
 
Substantial Completion-The date when the Owner accepts in writing the construction, alteration, or 

repair of the improvement to real property or any designated portion thereof as having reached the 
state of completion when it may be used or occupied for its intended purpose.  Substantial Completion 
of facilities with operating systems occurs only after thirty (30) continuous days of successful, trouble-

free operation. 
 
Substitutions- items that in function, performance, reliability, quality, and general configuration are 
the same or better than the product specified.    
 
Supplemental General Conditions- those conditions that remove from, add to, or modify these 

General Conditions.   
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Work- the furnishing of all materials, equipment, labor, transportation, services and incidentals 

necessary to successfully complete any individual item or the entire Contract and the carrying out of 
duties and obligations imposed by the Contract Documents. 
 

SCOPE OF WORK 
The work contemplated under this Contract includes all labor, materials, transportation, equipment 
and services for, and incidental to, the completion of all construction work in connection with the 
project described in the Contract Documents.  The Contractor shall perform all Work necessary so that 
the project can be legally occupied and fully used for the intended use set forth in the Contract 
Documents. 
 

INTERPRETATION OF CONTRACT DOCUMENTS 
 
Unless otherwise specifically defined in the Contract Documents, words which have well-known 
technical meanings or construction industry meanings are used in the Contract Documents in 
accordance with such recognized meanings.  Contract documents are intended to be complimentary.  
Whatever is called for in one, is interpreted to be called for in all.  However, in the event of conflicts or 

discrepancies among Contract Documents, interpretations will be based on the following descending 
order of precedence: 

1. Contract amendments and Change Orders, with those of later date having precedence over 
those of an earlier date; 

2. The Supplemental General Conditions; 
3. The Port of Hood River Public Improvement Contract; 
4. The General Conditions; 

5. The Plans and Specifications; 
6. The Solicitation Document and any addenda thereto; 
7. The Accepted Offer. 

 
In the case of an inconsistency between the Plans and Specifications or within either document not 
clarified by addendum, the better quality or greater quantity of Work shall be provided in accordance 
with the Owner or Owner’s Authorized Representative’s interpretation in writing. 

 
If the Contractor finds discrepancies in or omissions from the Contract Documents, or if the Contractor 

is in doubt as to their meaning, the Contractor shall at once notify the Owner or the Owner’s 
Authorized Representative.  Matters concerning performance under, and interpretation of 
requirements of, the Contract Documents will be decided by the Owner’s Authorized Representative, 
who may delegate that duty in some instances to the Architect/Engineer.  Responses to the 

Contractor’s request for interpretation of Contract Documents will be made in writing by the Owner’s 
Authorized representative within any time limits agreed upon or otherwise with reasonable 
promptness.  Interpretations and decisions of the Owner’s Authorized Representative will be consistent 
with the intent of and reasonably inferable from the Contract Documents.  Contractor shall not 
proceed without direction in writing from the Owner’s Authorized Representative. 
 
EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE 

 
It is understood that the Contractor, before submitting a bid, has made careful examination of the 
Contract Documents; has become fully informed as to the quality and quantity of  materials and the 
character of the Work required; and has made a careful examination of the location and conditions of 

the Work and the sources of supply for materials.   The Owner will in no case be responsible for any 
loss or for any unanticipated costs that may be suffered by the Contractor as a result of the 
Contractor’s failure to acquire full information in advance in regard to all conditions pertaining to the 

Work. 
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SECTION B 
Administration of the Contract 

 
PORT’S ADMINISTRATION OF THE CONTRACT 
The Port’s Authorized Representative will provide administration of the Contract as described in the 

Contract documents (1) during construction, (2) until final payment is due and (3) during the one year 
period for correction of work.  The Port’s Authorized Representative will act on behalf of the Port to the 
extent provided in the Contract Documents, unless modified in writing in accordance with other 
provisions of the contract.  In performing these tasks, the Port may rely on the Architect/Engineer or 
other consultants to perform some or all of theses tasks. 
 
The Port’s Authorized Representative will visit the site at intervals appropriate to the stage of the 

Contractor’s operations (1) to become generally familiar with and to keep the Port informed about the 
progress and quality of the portion of the Work completed, (2) to endeavor to guard the Port against 
defects and deficiencies in the Work, and (3) to determine in general if Work is being performed in a 
manner indicating that the Work, when fully completed will be in accordance with the Contract 

Documents. 
 
The Port’s Representative will neither have control over or charge of, nor be responsible for the 

construction means, methods, techniques, sequences or procedures, or for the safety precautions and 
programs in connection with the work. 
 
Except as otherwise provided in the Contract Documents or when direct communications have been 
specifically authorized, the Port and Contractor shall endeavor to communicate with each other 
through the Port’s Authorized representative or designee about matters arising out of or relating to 

the contract.  Communications by and with the Architect/Engineer’s consultants shall be through the 
Architect/Engineer.  Communications by and with Subcontractors and material suppliers shall be 
through the Contractor.  Communications by and with separate contractors shall be through the Port’s 
Authorized Representative. 
 
Based on the Architect/Engineer’s evaluation of the Contractor’s Application for Payment, or unless 
otherwise stipulated by the Port’s Authorized Representative, the Architect/Engineer will review and 

certify the amounts due the Contractor and will issue Certificates for Payments in such amounts.  
 
CONTRACTOR’S MEAN AND METHODS; MITIGATION OF IMPACTS 
The Contractor shall direct and supervise the Work, using the Contractor’s best skill and attention.  
The Contractor shall solely be responsible for and have control over construction means, methods, 
techniques, sequences and procedures and for coordinating all portions of the Work under this 
Contract, unless Contract Documents give other specific instructions concerning these matters.  If the 

Contract Documents give specific instructions concerning construction means, methods, techniques, 
sequences or procedures, the Contractor shall evaluate the jobsite safety thereof and, except as 
stated below, shall be fully and solely responsible for the jobsite safety of such means, methods, 
techniques, sequences or procedures. 
 
The contractor is responsible to protect and maintain the Work during the course of construction and 

to mitigate any adverse impacts to the project, including those caused by authorized changes, which 
may affect cost, schedule, or quality. 
 

The Contractor is responsible for the actions of all its personnel, laborers, suppliers, and 
Subcontractors on the project.  The Contractor shall enforce strict discipline and good order among 
Contractor’s employees and other persons carrying out the Work.  The Contractor shall not permit 
employment of persons who are unfit or unskilled for the tasks assigned to them. 

 
MATERIALS AND WORKMANSHIP       
The intent of the Contract Documents is to provide for the construction and completion of every detail 
of the Work described.  All Work shall be performed in a professional manner and unless the means or 
methods of performing a task are specified elsewhere in the Contract Documents, Contractor shall 
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employ methods that are generally accepted and used by the industry, in accordance with industry 

standards. 
 
The Contractor is responsible to perform the Work as required by the Contract Documents.  Defective 

work shall be corrected at the Contractor’s expense. 
 
Work done and materials furnished shall be subject to inspection and/or observation by the Port’s 
Authorized Representative to determine if they conform to the Contract Documents.  Inspection of the 
Work by the Port’s Authorized Representative does not relieve the Contractor of responsibility for the 
Work in accordance with the Contract Documents. 
 

Contractor shall furnish adequate facilities, as required, for the Port’s authorized Representative to 
have safe access to the Work including without limitation walkways, railings, ladders, tunnels, and 
platforms.  Producers, suppliers, and fabricators shall also provide facilities and access to their 
facilities. 
 
The Contractor shall furnish Samples of Materials for testing by the Port’s Authorized Representative 

and include the cost of the Samples in the Contract Price. 
 
PERMITS 
Contractor shall obtain and pay for all necessary permits and licenses, except for those specifically 
excluded in the Supplemental General Conditions, for the construction of the Work, for temporary 
obstructions, enclosures, opening of streets for pipes, walls, utilities, environmental work, etc, as 
required for the project.  Contractor shall be responsible for all violations of the law, in connection with 

the construction or caused by obstructing streets, sidewalks, or otherwise.  Contractor shall give 
requisite notices to public authorities.  The Contractor shall pay all royalties and license fees.  The 
Contractor shall defend all suits and claims for infringement of any patent or other proprietary rights 
and save harmless and blameless from loss, on account thereof, the Port, its properties, officers, 
employees, and contractors. 
 
COMPLIANCE WITH GOVERNMENT LAWS AND REGULATIONS 

Contractor shall comply with all federal, state and local laws, codes, regulations and ordinances 
applicable to the Work and Contract.   Failure to comply with such requirements shall constitute a 

breach of contract and shall be grounds for Contract termination.  Without limiting the generality of 
the foregoing, Contractor expressly agrees to comply with the following as applicable: 

i) Title VI and VII of Civil Rights act of 1964, as amended 
ii) Section 503 and 504 of the Rehabilitation act of 1973, as amended 

iii) The Health Insurance Portability and Accountability Act of 1996 
iv) The Americans with Disabilities Act of 1990, as amended 
v) ORS Chapter 659A, as amended 
vi) All regulations and administrative rules established pursuant to the foregoing laws 
vii) All other applicable requirements of federal and state civil rights and rehabilitations 

statues, rules and regulations. 
Port’s performance under the Contract is conditioned upon the Contractor’s compliance with the 

provisions of ORS 279C.505, 279C.510, 279C.515, 279C.520, and 279C.530, which are incorporated 
by reference herein. 
 
Contractor shall comply with all applicable requirements of federal and state civil rights and 

rehabilitation statues, rules and regulations; and 
(a) Contractor shall not discriminate against Disadvantaged, Minority, Women, or Emerging 

Small Business enterprises, as those terms are defined in ORS 200.005, in the awarding of 

subcontracts (ORS 279A.110) 
(b) Contractor shall maintain, in current and valid form, all licenses and certificates required 

by tax, regulation, or this Contract when performing the Work. 
 
Unless contrary to federal law, Contract shall certify that it shall not accept a bid from Subcontractors 
to perform Work as described in ORS 701.005 under this contract unless such Subcontractors are 

registered with the Construction Contractors Board in accordance with ORS 701.035 to 701.055 at any 
time they submit their bids to the Contractor. 
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Unless contrary to federal law, Contract shall certify that each landscape contractor, as defined in ORS 
671.520(2), performing Work this Contract holds a valid landscape contractor’s license issued 
pursuant to ORS 671.560. 

   
The following notice is applicable to Contractors who perform excavation Work.  ATTENTION: Oregon 
law requires you to follow rules adopted by the Oregon Utility Notification Center.  Those rules are set 
forth in OAR 952-001-0010 through OAR 952-001-0090.  You may obtain copies of those rules by 
calling the center at (503)232-1987. 
 
Failure to comply with any or all of the requirements set forth here shall be a breach of Contract and 

constitute grounds for Contract termination.  Damages or costs resulting from such noncompliance 
shall be the responsibility of Contractor. 
 
INSPECTION 
Port’s Authorized Representative shall have access to the Work at all times. 
 

The Port’s Authorized Representative at its discretion will make inspection of Work.  The Port’s 
Authorized Representative will have authority to reject Work that does not conform to the Contract 
Documents.  Any Work found to be not in conformance with the Contract Documents, in the discretion 
of the Port’s Authorized Representative, shall be removed and replaced at the Contractor’s expense. 
 
Contractor shall make or obtain at the appropriate time all test, inspections and approvals of portions 
of the Work required by the Contract Documents or by laws, ordinances, rules, regulations, or orders 

of public authorities having jurisdiction.  Unless otherwise provided, the Contractor shall make 
arrangements for such tests, inspections and approvals with an independent testing laboratory or 
entity acceptable to the Port, or with the appropriate public authority, and shall bear all related costs 
of tests, inspections, and approvals.  Tests or inspections conducted pursuant to the Contract 
Documents shall be made promptly to avoid unreasonable delay in the Work.  The Contractor shall 
give the Port’s Authorized Representative timely notice of when and where tests and inspections are to 
be made so that the Port’s Authorized Representative may be present for such procedures.  Required 

certificates of testing, inspection, or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Port’s Authorized 

Representative. 
 
Work done or materials used without inspection or testing by the Port’s Authorized Representative 
may be ordered removed at the Contractor’s expense. 

 
If directed to do so at any time before the Work is accepted, the Contractor shall uncover portions of 
the completed Work for inspection.  After inspection, the Contractor shall restore such portions of 
Work to the standard required by the Contract.  If the Work uncovered is unacceptable or was done 
with sufficient notice to Port’s Authorized Representative, the uncovering and restoration will be paid 
for as a Change Order. 
 

If any testing or inspection reveals failure of the portions of the Work to comply with requirements 
established by the Contract Documents, all costs necessary by such failure, including those of 
repeated procedures and compensation for the Port’s Authorized Representative and 
Architect/Engineer’s services and expenses, shall be at the Contractor’s expense. 

 
SEVERABILITY 
If any provision of this Contract is declared by a court to be illegal or in conflict with any law, the 

validity of the remaining terms and provisions shall not be affected and the rights and obligations of 
the parties shall be construed and enforced as if the Contract did not contain the particular provision 
held to be invalid.   
 
ACCESS TO RECORDS    
Contractor shall keep, at all times on the Work site, one record copy of the complete Contract 

Documents, including the Plans, Specifications, Change Orders and addenda, in good order and 
marked currently to record filed changes and selections made during construction, and one record 
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copy of Shop Drawings, Product Data, Samples and similar submittals, and shall at all times give the 

Port’s Authorized Representative access thereto. 
 
Contractor shall retain and the Port and its duly authorized representatives shall have access to, for a 

period not less than six (6) years, all Record Documents, financial and accounting records, and other 
books, documents, papers and records of Contractor which are pertinent to the Contract including 
record pertaining to Overhead and indirect costs, for the purpose of audit, examination, excerpts and 
transcripts.  If for any reason, any part of the Contract is involved in litigation, Contractor shall retain 
all such records until all litigation is resolved.  The Port and/or its agents shall continue to be provided 
full access to the records during litigation. 
 

WAVIER   
Failure of the Port to enforce any provision of this Contract shall not constitute a waiver or 
relinquishment by the Port of the right to such performance in the future nor the right to enforce any 
other provision of this Contract. 
 
Subcontracts and Assignment 

Contractor shall require each Subcontractor, to the extent of the Work to be performed by the 
Subcontractor, to be bound by the terms and conditions of these General Conditions, and to assume 
toward the Contractor all of the obligations and responsibilities which the Contractor assumes toward 
the Port thereunder, unless, 

(1) the same are clearly inapplicable to the subcontractor at issue because of legal 
requirements or industry practices, or 

(2) specific exceptions are requested by Contractor and approved in writing by Port. 

 
Where appropriate, Contractor shall require each subcontractor to enter in similar agreements with 
sub-subcontractors at any level. 
 
At Port’s request, Contractor shall submit to Port prior to their execution either Contractor’s form of 
subcontract, or the subcontract to be executed with any particular Subcontractor.  If Port disapproves 
such form, Contractor shall not execute the form until the matters disapproved are resolved to Port’s 

satisfaction.  Port’s review, comment upon or approval of any such form shall not relieve Contractor of 
its obligations under this Agreement or be deemed a wavier of such obligations of Contractor. 

 
Contract shall not assign, sell or transfer it rights, or delegate its responsibilities under this Contract, 
in whole or part, without the prior written approval of the Port.  No such written approval shall relieve 
Contractor of any obligations of this Contract, and any transferee shall be considered the agent of the 

Contractor and bound to perform in accordance with the Contract Documents.  Contractor shall remain 
liable as between the original parties to the Contract as if no assignment had occurred. 
 
SUCCESSORS IN INTEREST 
The provisions of this Contract shall be binding upon and shall accrue to the benefit of the parties to 
this Contract and their respective permitted successors and assigns. 
  

PORT’S RIGHT TO DO WORK 
Port reserves the right to perform other or additional work at or near the project site with other forces 
than those of the Contractor.  If such work takes place within or next to the project site, Contractor 
will coordinate with all other contractors or forces, carry out the Work in a way that will minimize 

interference and delay for all forces involved, place and dispose of materials being used so as not to 
interfere with the operations of another, and join the Work with the work of others in an acceptable 
manner and perform it in proper sequences to that of the others.  The Port’s Authorized 

Representative will resolve any disagreements that may arise between or among Contractor and the 
other contractors over the method or order of doing all work (including the Work).  In case of 
unavoidable interference, Port’s Authorized Representative will establish work priority (including the 
Work), which generally will be in the sequence that the contracts were awarded.  
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OTHER CONTRACTS 

In all cases and at any time, the Port has the right to execute other contracts related to or unrelated 
to the Work of this Contract.  The Contractor of this contract will fully cooperate with any and all other 
contractors without additional cost to the Port in the manner described above. 

 
 
 
 
LITIGATION 
Any claims between Port and Contractor that arises from or related to this Contract and that is not 
resolved through the Port contract review board shall be brought and conducted solely and exclusively 

within the Circuit Court of Hood River County. 
 
ALLOWANCES 
The contractor shall include in the Contract Price all allowances stated in the Contract Documents. 
Items covered by allowances shall be supplied for such amounts and by such persons or entities as 
the Port may direct. 

 
Unless otherwise provided in the Contract Documents: 

a. when finally reconciled, allowances shall cover the cost to the Contractor of materials and 
equipment delivered at the site and all required taxes, less applicable trade discounts; 

b. Contractor’s cost for unloading and handling at the site, labor, installation costs, Overhead, 
profit and other expenses contemplated for stated allowance amounts shall be included in the 
Contract Price but not in the allowances; 

c. Whenever costs are more than or less than allowances, the Contract Price shall be adjusted 
accordingly by Change Order. The amount of the Change Order shall reflect (1) the difference 
between actual costs and the allowances under Section (b) and (2) changes in Contractor’s 
costs under this Section. 

d. Unless Port requests otherwise, Contractor shall provide to Port a proposed fixed price for any 
allowance work prior to its performance. 

 

SUBMITTALS, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
The Contractor shall prepare and keep current, for the Architect’s/Engineer’s approval (or for the 

approval of Port’s Authorized Representative if approval authority has not been delegated to the 
Architect/Engineer), a schedule and list of submittals which is coordinated with the Contractor’s 
construction schedule and allows the Architect/Engineer reasonable time to review submittals. Port 
reserves the right to finally approve the schedule and list of submittals. Submittals include, without 

limitation, Shop Drawings, Product Data, and Samples which are described below: 
a. Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the 

Work by the Contractor or a Subcontractor (including any sub-subcontractor), manufacturer, 
supplier or distributor to illustrate some portion of the Work.  

b. Product Data are illustrations, standard schedules, performance charts, instructions, 
brochures, diagrams and other information furnished by the Contractor to illustrate materials 
or equipment for some portion of the Work. 

c. Samples are physical examples which illustrate materials, equipment or workmanship and 
establish standards by which the Work will be judged. 

 
Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. The 

purpose of their submittal is to demonstrate for those portions of the Work for which submittals are 
required by the Contract Documents the way by which the Contractor proposes to conform to the 
information given and the design concept expressed in the Contract Documents the way by which the 

Contractor proposes to conform to the information given and the design concept expressed in the 
Contract Documents. Review of submittals by the Architect/Engineer is not conducted for the purpose 
of determining the accuracy and completeness of other details such as dimensions and quantities, or 
for substantiating instructions for installation or performance of equipment or systems, or for approval 
of safety precautions or, unless otherwise specifically stated by the Architect/Engineer, of any 
construction means, methods, techniques, sequences or procedures, all of which remain the 

responsibility of the Contractor as required by the Contract Documents. The Architect/Engineer’s 
review of the Contractor’s submittals shall not relieve the Contractor of its obligations under the 
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Contract Documents. The Architect/Engineer’s approval of a specific item shall not indicate approval of 

an assembly of which the item is a component. Informational submittals upon which the 
Architect/Engineer is not expected to take responsive action may be so identified in the Contract 
Documents. Submittals which are not required by the Contract Documents may be returned by the 

Architect/Engineer without action. 
 
The Contractor shall review for compliance with the Contract Documents, approve and submit to the 
Architect/Engineer Shop Drawings, Product Data, Samples and similar submittals required by the 
Contract Documents with reasonable promptness and in such sequence as to cause no delay in the 
Work or in the activities of the Port or of separate contractors. Submittals which are not marked as 
reviewed for compliance with the Contract Documents and approved by the Contractor may be 

returned by the Architect/Engineer without action.  
 
By approving and submitting Shop Drawings, Product Data, Samples and similar submittals, the 
Contractor represents that the Contractor has determined and verified materials, field measurements 
and field construction criteria related thereto, or will do so, and has checked and coordinated the 
information contained within such submittals with the requirements of the Work and of the Contract 

Documents.  
 
The Contractor shall perform no portion of the Work for which the Contract Documents require 
submittal and review of Shop Drawings, Product Data, Samples or similar submittals until the 
respective submittal has been approved by the Architect/Engineer. 
 
The Work shall be in accordance with approved submittals except that the Contractor shall not be 

relieved of responsibility for deviations from requirements of the Contract Documents by the 
Architect/Engineer’s review or approval of Shop Drawings, Product Data, Samples or similar submittals 
unless the Contractor has specifically informed the Architect/Engineer in writing of such deviation at 
the time of submittal and (1) the Architect/Engineer has given written approval to the specific 
deviation as a minor change in the Work, or (ii) a Change Order has been executed by Port 
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions 
in Shop Drawings, Product Data, Samples or similar submittals by the Architect/Engineer’s review or 

approval thereof. 
 

SUBSTITUTIONS 
The Contractor may make Substitutions only with the consent of the Port, after evaluation by the 
Port’s Authorized Representative and only in accordance with a Change Order. Substitutions shall be 
subject to the requirements of the bid documents. By making requests for Substitutions, the 

Contractor will provide the same warranty for the Substitution that the Contractor would for the 
product originally specified unless approved otherwise; certifies that the cost data presented is 
complete and includes all related costs under this Contract including redesign costs, and waives all 
claims for additional costs related to the Substitution which subsequently becomes apparent; and will 
coordinate the installation of the accepted Substitution, making such changes as may be required for 
the Work to be completed in all respects. 
 

USE OF PLANS AND SPECIFICATIONS 
Plans, Specifications and related Contract Documents furnished to Contractor by Port or Port’s 
Architect/Engineer shall be used solely for the performance of the Work under this Contract. 
Contractor and its Subcontractors and suppliers are authorized to use and reproduce applicable 

portions of such documents appropriate to the execution of the Work, but shall not claim Portship or 
other interest in them beyond the scope of this Contract, and no such interest shall attach. Unless 
otherwise indicated, all common law, statutory and other reserved rights, in addition to copyrights, 

are retained by Port. 
 
FUNDS AVAILABLE AND AUTHORIZED 
Port reasonably believes at the time of entering into this Contract that sufficient funds are available 
and authorized for expenditure to finance the cost of this Contract within the Port’s appropriation or 
limitation. Contractor understands and agrees that, to the extent that sufficient funds are not available 

and authorized for expenditure to finance the cost of this Contract, Port’s Services performed after the 
last day of the current biennium is contingent on Port receiving from the Oregon Legislative Assembly 
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appropriations, limitations or other expenditure authority sufficient to allow Port, in the exercise of its 

reasonable administrative discretion, to continue to make payments under this Contract. 
 
NO THIRD PARTY BENEFICIARIES 

Port and Contractor are the only parties to this Contact and are the only parties entitled to enforce its 
terms. Nothing in this Contract gives, is intended to give, or shall be construed to give or provide any 
benefit or right, whether directly, indirectly, or otherwise, to third persons unless such third persons 
are individually identified by name herein and expressly described as intended beneficiaries of the 
terms of this Contract. 
 

SECTION C 

Wages & Labor 
 

MINIMUM WAGE RATES ON PUBLIC WORKS 

Contractor shall comply fully with the provisions of ORS 279C.800 through 279C.870. Documents 
establishing those conditions, as determined by the Commissioner of the Bureau of Labor and 

Industries (BOLI), are included as attachments to or are incorporated by reference in the Contract 
Documents. Contractor shall pay workers at not less than the specified minimum hourly rate of wage, 
and shall include that requirement in all subcontracts.  
 

PAYROLL CERTIFICATION; ADDITIONAL RETAINAGE; FEE REQUIREMENTS 
In accordance with ORS 279C.845, the Contractor and every Subcontractor shall submit written 
certified statements to the Port’s Authorized Representative, on the form prescribed by the 
Commissioner of the Bureau of Labor and Industries, certifying the hourly rate of wage paid each 
worker which the Contractor or the Subcontractor has employed on the project and further certifying 
that no worker employed on the project has been paid less than the prevailing rate of wage or less 
than the minimum hourly rate of wage specified in the Contract, which certificate and statement shall 

be verified by the oath of the Contractor or the Subcontractor has read such statement and certificate 
and knows the contents thereof and that the same is true to the Contractor or Subcontractor’s best 
knowledge and belief. The certified statements shall set out accurately and completely the payroll 
records for the prior week including the name and address of each worker, the worker’s correct 
classification, rate of pay, daily and weekly number of hours worked, deductions made and actual 

wages paid. Certified statements for each week during which the Contractor or Subcontractor has 
employed a worker on the project shall be submitted once a month, by the fifth business day of the 

following month.  
 
The contractor and Subcontractors shall preserve the certified statements for a period of six (6) years 
from the date of completion of the Contract. 
 
Pursuant to ORS 279C.845(7), the Port shall retain 25 percent of any amount earned by the 

Contractor on this public works project until the Contractor has filed the certified statements required 
by previous paragraphs. The Port shall pay to the Contractor the amount retained under this 
subsection within 14 days after the Contractor files the required certified statements, regardless of 
whether a Subcontractor has failed to file certified statements. 
 
Pursuant to ORS 279C.845(8), the Contractor shall retain 25 percent of any amount earned by a first-
tier Subcontractor on this public works project until the first-tier Subcontractor has filed with the Port 

the certified statements required by previous section. Before paying any amount retained under this 

subsection, the contractor shall verify that the first-tier Subcontractor has filed the certified statement, 
Within 14 days after the first-tier Subcontractor files the required certified statement the Contractor 
shall pay the first-tier Subcontractor files the required certified statement the Contractor shall pay the 
first-tier Subcontractor any amount retained under this subsection. 
 
In accordance with statutory requirements, and administrative rules promulgated by the 

Commissioner of the Bureau of Labor and Industries, the free required by ORS 279C.825(1) will be 
paid by Port to the Commissioner at the time Port enters into the Contract. 
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PROMPT PAYMENT AND CONTRACT CONDITIONS 

Pursuant to ORS 279C.505 and as a condition to Port’s performance hereunder, the Contractor shall: 
 Make payment promptly, as due, to all persons supplying to Contractor labor or materials for 

the prosecution of the Work provided for in this Contract. 

 
 Pay all contributions or amounts due the State Industrial Accident Fund from such Contractor 

or Subcontractor incurred in the performance of the Contract. 
 Not permit any lien or claim to be filed or prosecuted against the Port on account of any labor 

or material furnished. Contractor will not assign any claims that Contractor has against Port, 
or assign any sums due by Port, to Subcontractors, suppliers, or manufacturers, and will not 
make any agreement or act in any way to give Subcontractors a claim or standing to make a 

claim against the Port. 
 Pay to the Department of Revenue all sums withheld from employees pursuant to ORS 

316.167. 
 Demonstrate that an employee drug testing program is in place as follows: 

(a) Contractor represents and warrants that Contractor has in place at the time of the 
execution of this Contract, and shall maintain during the term of this Contract, a 

Qualifying Employee Drug Testing Program for its employees that includes, at a 
minimum, the following: 

(1) A written employee drug testing policy, 
(2) Required drug testing for all new Subject Employees or, 

alternatively, required testing of all Subject Employees every 12 
months on a random selection basis, and  

(3) Required testing of a Subject Employee when the Contractor has 

reasonable cause to believe the Subject Employee is under the 
influence of drugs. 

 
A drug testing program that meets the above requirements will be deemed a “Qualifying Employee 
Drug Testing Program.” For the purposes of this section, an employee is a “Subject Employee” only if 
that employee will be working on the project job site. 

(b) Contractor shall require each Subcontractor providing labor for the project to: 

(1) Demonstrate to the Contractor that it has a Qualifying Employee 
Drug Testing Program for the Subcontractor’s Subject Employees, 

and represent and warrant to the Contractor that the Qualifying 
Employee Drug Testing Program is in place at the time of 
subcontract execution and will continue in full force and effect for 
the duration of the subcontract, or 

(2) Require that the Subcontractor’s Subject Employees participate in 
the Contractor’s Qualifying Employee Drug Testing Program for the 
duration of the subcontract. 

 
Pursuant to ORS 279C.515, and as a condition to Port’s performance hereunder, Contractor agrees: 

 If Contractor fails, neglects or refuses to make prompt payment of any claim for labor or 
services furnished to the Contractor of a Subcontractor by any person in connection with the 

project as such claim becomes due, the proper officer(s) representing the Port may pay the 
claim and charge the amount of the payment against funds due or to become due to 
Contractor under this Contract. Payment of claims in this manner shall not relieve the 
Contractor or the Contractor’s surety from obligation with respect to any unpaid claims. 

 
 If the Contractor or a first-tier Subcontractor fails, neglects or refuses to make payment to a 

person furnishing labor or materials in connection with the public contract for a public 

improvement within thirty (30) days after receipt of payment from Port or a contractor, the 
contractor or first-tier Subcontractor shall owe the person the amount due plus interest 
charges commencing at the end of the 10-Day period that payment is due under ORS 
279C.580(3) and ending upon final payment, unless payment is subject to a good faith dispute 
as defined in ORS 279C.580. The rate of interest charged to the Contractor or first-tier 
Subcontractor on the amount due shall equal three times the discount rate on 90-Day 

commercial paper in effect at the Federal Reserve Bank in the Federal Reserve district that 
includes Oregon on the date that is thirty (30) days after the date when payment was received 
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from Port or from the Contractor, but the rate of interest shall not exceed thirty (30) percent. 

The amount of interest may not be waived. 
 
 If the Contractor or a Subcontractor fails, neglects or refuses to make payment to a person 

furnishing labor or materials in connection with the Contract, the person may file a complaint 
with the Construction Contractors Board, unless payment is subject to a good faith dispute as 
defined in ORS 279C.580. Every contract related to this Contract shall contain a similar clause. 

 
Pursuant to ORS 279C.580, Contractor shall include in each subcontract for property or services 
entered into by the Contractor and a first-tier Subcontractor, including a material supplier, for the 
purpose of performing a construction contract: 

(a) A payment clause that obligates the Contractor to pay the first-tier Subcontractor for 
satisfactory performance under its subcontract within ten (10) days out of such amounts as 
are paid to the Contractor by Port under the Contract; 

(b) An interest penalty clause that obligates the Contractor if payment is not made within thirty 
(30) days after receipt of payment from Port, to pay to the first-tier Subcontractor an interest 
penalty on amounts due in the case of each payment not made in accordance with the 

payment clause included in the subcontract pursuant to paragraph (a) of this subsection. 
Contractor or first-tier Subcontractor shall not be obligated to pay an interest penalty if the 
only reason that the Contractor or first-tier Subcontractor did not make payment when 
payment was due is that the Contractor or first-tier Subcontractor did not receive payment 
from Port or Contractor when payment was due. The interest penalty shall be for the period 
beginning on the day after the required payment date and ending on the date on which 
payment of the amount due is made; and shall be computed at the rate specified in ORS 

279C.515(2). 
(c) A clause which requires each of Contractor’s Subcontractor’s to include, in each of their 

contracts with lower-tier Subcontractors or suppliers, provisions to the effect that the first-tier 
Subcontractor shall pay its lower-tier Subcontractors and suppliers in accordance with the 
provisions of subsections (a) and (b), above and requiring each of their Subcontractors and 
suppliers to include such clauses in their subcontracts and supply contracts. 

 

All employers, including Contractor, that employ subject workers who work under this contract in the 
State of Oregon shall comply with ORS 656.017 and provide the required Workers’ Compensation 

coverage, unless such employers are exempt under ORS 656.126. Contractor shall ensure that each of 
its Subcontractors complies with these requirements. 
 
PAYMENT FOR MEDICAL CARE 

Pursuant to ORS 279C.530, and as a condition to Port’s performance hereunder, Contractor shall 
promptly, as due, make payment to any person, partnership, association or corporation furnishing 
medical, surgical, and hospital care or other needed care and attention, incident to sickness or injury, 
to the employees of such Contractor, all sums of which the Contractor agrees to pay for such service 
and all moneys and sums which the Contractor has collected or deducted from the wages of personnel 
pursuant to any law, contract or agreement for the purpose of providing or paying for such services. 
 

HOURS OF LABOR 
As a condition to Port’s performance hereunder, Contractor shall comply with ORS 279C.520, as 
amended from time to time and incorporated herein by this reference: 
Pursuant to ORS 279C.520 and as a condition to Port’s performance hereunder, no person shall be 

employed to perform Work under this Contract for more than ten (10) hours in any day of forty (40) 
in any one week, except in cases of necessity, emergency or where public policy absolutely requires it.  
In such instances, Contractor shall pay the employee at least time and a half pay: 

(a) For all overtime in excess of eight (8) hours a day or forty (40) hours in any one week 
when the work week is five consecutive Days, Monday through Friday, or 

(b) For all overtime in excess of ten (10) hours a day or forty hours (40) in any one week 
when the work week is four consequtive days Monday through Friday; and 

(c) For all Work performed on Saturday and on any legal holidays specified in ORS 279C.540. 
 

This section will not apply to Contractor’s Work under this Contract if Contractor is currently a party to 
a collective bargaining agreement with any labor organization. 



Exhibit 9 

13 

 

This section shall not excuse Contractor from completion of the Work within the time required under 
this Contract. 
 

 

SECTION D 
Changes in Work 

 
CHANGES IN WORK 
The terms of the Contract shall not be waived, altered, modified, supplemented or amended in any 
manner whatsoever without prior written approval of the Port’s Authorized Representative, and then 
only in a manner consistent with the Change Order provisions of this conditions and after any 
necessary approvals required by public contracting laws have been obtained.  Otherwise, a formal 

contract amendment is required, which shall not be effective until its execution by the parties to this 
Contract and all approvals required by public contracting laws have been obtained. 
 

It is mutually agreed that changes in Plans, quantities, or details of construction are inherent in the 
nature of construction and may be necessary or desirable during the course of construction.  Within 
the general scope of this Contract, the Port’s Authorized Representative may at any time, without 
notice to sureties and without impairing the Contract, require changes consistent with this section.  All 

Change Order Work shall be executed under the conditions of the Contract Document.  Such changes 
may include, but are not limited to: 

(a) Modifications of specifications and design. 
(b) Increases or decreases in quantities. 
(c) Increases or decreases to the amount of Work. 
(d) Addition or elimination of any Work item. 

(e) Changes in the duration of the project. 
(f) Acceleration or delay in performance of Work. 
(g) Deductive changes. 

 
Deductive changes are those made that reduce the scope of the Work, and shall be made by mutual 
agreement whenever feasible.  In cases of suspension or partial termination under section I, 

“Termination or Suspension” to follow, Port reserves the right to unilaterally impose a deductive 

change and to self perform such Work, for which the provisions of  “Port’s Right to Do Work” shall 
then apply. 
 
Adjustments in compensation shall be made under the conditions following, in which costs for 
deductive changes shall be based upon Direct Costs adjustments together with the related percentage 
markup specified for profit, Overhead and other indirect costs, unless otherwise agreed to by Port.     
 

The Port and Contractor agree that Change Order Work shall be administered and compensated 
according to the following: 

(a) Unit pricing may be utilized at the Port’s option when unit prices or solicitation alternatives 
were provided that established the cost for additional Work, and a binding obligation 
exists under the Contract on the parties covering the terms and conditions of the 
additional work. 

(b) If the Port elects not to utilize the unit pricing, or if in the event that unit pricing is not 
available or appropriate, fixed pricing my be used for Change Work Order.  In fixed pricing 

the basis of payments or total price shall be agreed upon in writing between the parties to 
the Contract, and shall be established be fore the Work is done whenever feasible.  The 
mark-ups set forth following shall be utilized by the parties as a guide in establishing fixed 
pricing, and will not be exceeded by Port without adequate justification.  Cost and price 
data relating to Change Orders shall be supplied by Contractor to Port upon request, but 

Port shall be under no obligation to make such requests. 
(c) In the event that unit pricing and fixed pricing are not utilized, then the Change Order 

Work shall be performed on a cost reimbursement basis for Direct Costs.  Such work shall 
be compensated on the basis of the actual, reasonable and allowable cost of labor, 
equipment, and material furnished on the Work performed.  In addition, the following 
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mark-ups shall be added to the Contractor’s or Subcontractor’s Direct Costs as full 

compensation for profit, Overhead and other indirect costs for Work directly performed 
with the Contractor’s or Subcontractor’s own forces: 

On labor ………..15% 

On Equipment..10% 
On Materials……10% 
 

When Change Order Work is invoiced by an authorized subcontractor at any level, each ascending tier 
Subcontractor or Contractor will be allowed a supplemental mark-up on each piece of subcontract 
Work covered by such change Order as follows: 
 $0.00-$5,000.00 10%, and then 

 over $5,000.00  5% 
Payments made to Contractor shall be complete compensation for Overhead, profit, and all costs that 
were incurred by the Contractor or by other forces furnished by the contractor, including 
Subcontractors, for Change Order Work.  Port may establish a maximum cost for Change Order work 
under this section which shall not be exceeded for reimbursement without additional written 
authorization from Port. Contractor shall not be required to complete such Change Order Work without 

additional authorization. 
 
Any necessary adjustments of Contract Time that may be required as a result of a Change Order must 
be agreed upon by the parties before the start of the Change Order Work unless Port’s Authorized 
Representative authorizes Contractor to start the work before agreement on Contract Time 
adjustment.  Contractor shall submit any request for additional compensation and additional contract 
time as soon as possible but no later than thirty (30) Days after receipt of the change order.  If not 

received within the time limit, Contractors requests pertaining to that change order are barred.  The 
thirty day time limit applies to claims of Subcontractors, supplier, or manufacturers that may be 
affected by the Change Order.   
 
If Port’s Authorized Representative denies the Contractors request for additional compensation or an 
extension of contract time, the Contractor may proceed to file a claim with_____________________  
 

No request or claim by the Contractor for additional cost or an extension of Contract Time shall be 
allowed if made after receipt of final payment application under this Contract.  Contract agrees to 

submit its final payment application within ninety (90) days after Substantial Completion, unless 
written Port grants extension.  Contractor shall not delay final payment application for any reason.  

      
 

DELAYS 
Delays in construction include “Avoidable Delays”, which are defined in the following section, and 
“Unavoidable Delays”, which are defined in the one after. Found in this section are the effects of 
Avoidable Delays and Unavoidable Delays.  
 
Avoidable Delays include any delays other than Unavoidable Delays, and include delays that otherwise 
would be considered Unavoidable Delays but that: 

(a) Could have been avoided by the exercise of care, prudence, foresight, and diligence on the 
part of the Contractor or its Subcontractors. 

(b) Affect only a portion of the Work and do not necessarily prevent or delay the prosecution of 
neither other parts of the Work nor the completion of the whole Work within the Contract 

Time. 
(c) Do not impact activities on the accepted critical path schedule. 
(d) Are associated with the reasonable interference of other contractors employed by the Port that 

do not necessarily prevent the completion of the whole Work within the Contract Time. 
 
Unavoidable Delays include delays other than Avoidable delays that are: 

(a) Caused by any actions of the Port, Port’s Authorized Representative, or any other employee or 
agent of the Port, or by separate contractor employed by the Port. 

(b) Caused by any site conditions which differ materially from what was represented in the 

Contract Documents or from conditions that would normally be expected to exist and be 
inherent to the construction activities defined in the Contract Documents. The Contractor shall 
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notify the Port’s Authorized Representative immediately of differing site conditions before the 

area has been disturbed. The Port’s Authorized Representative will investigate the area and 
make a determination as to whether or not the conditions differ materially from either the 
conditions stated in the Contract Documents or those which could reasonably be expected in 

execution of this particular contract. If Contractor and the Port’s Authorized Representative 
agree that a differing site condition exists, any additional compensation or additional Contract 
Time will be determined based on the process set forth in previous sections for Change Order 
Work. If the Port’s Authorized Representative disagrees that a differing site condition exists 
and denies Contractor’s request for additional compensation or Contract Time, Contractor may 
proceed to file a Claim under re:Claims Review Process. (following section) 

(c) Caused by Force Majeure acts, events or occurrences that could not have been avoided by the 

exercise of care, prudence, foresight, and diligence on the part of the Contractor or its 
Subcontractors. 

(d) Caused by adverse weather conditions. Any adverse weather conditions must be substantiated 
by documentary evidence that weather conditions were abnormal for the specific time period 
claimed, could not have been anticipated by the Contractor, and adversely impacted the 
project in a manner that could not be avoided by rescheduling the Work or by implementing 

measures to protect against the weather so that the Work could proceed. A rain, windstorm, 
high water, or other natural phenomenon for the specific locality of the Work, which might 
reasonably have been anticipated from the previous 10-year historical records of the general 
locality of the Work, shall not be construed as abnormal. The parties agree that rainfall greater 
than the following levels cannot be reasonably anticipated: 

a. Daily rainfall equal to, or greater than, 0.50 inch during a month when the monthly 
rainfall exceeds the normal monthly average by twenty-five percent (25%) or more. 

b. Daily rainfall equal to, or greater than, 0.75 inch at any time. 
 
The Office of the Environmental Data Service of the National Oceanic and Atmospheric Administration 
of the U.S. Department of Commerce nearest the project site shall be considered the official agency of 
record for weather information. 
 
Except as otherwise provided in ORS 279C.315, Contractor shall not be entitled to additional 

compensation or additional Contract Time for Avoidable Delays. 
 

In the event of Unavoidable Delays, based on principles of equitable adjustment, Contractor may be 
entitled to the following: 

(a) Contractor may be entitled to additional compensation or additional Contract Time, or both, 
for Unavoidable Delays described earlier in section. 

(b) Contractor may be entitled to additional Contract Time for Unavoidable Delays described in 
previous section. 

 
In the event of any requests for additional compensation or additional Contract Time, or both, as 
applicable, arising under this section for Unavoidable Delays, other than requests for additional 
compensation or additional Contract Time for differing site conditions for which a review process is 
established under previous section, Contractor shall submit a written notification of the delay to the 

Port’s Authorized Representative within two (2) days of the occurrence of the cause of the delay. This 
written notification shall state the cause of the potential delay, the project components impacted by 
the delay, and the anticipated additional Contract Time or the additional compensation, or both, as 
applicable, resulting from the delay. Within seven (7) days after the cause of the delay has been 

mitigated, or in no case more than thirty (30) days after the initial written notification, the Contractor 
shall submit to the Port’s Authorized Representative, a complete and detailed request for additional 
compensation or additional Contract Time, or both, as applicable, resulting from the delay. If the 

Port’s Authorized Representative denies Contractor’s request for additional compensation or 
adjustment of Contract Time, the Contractor may proceed to file a Claim under the following section, 
Claims Review Process. 
 
If Contractor does not timely submit the notices required under this section, then unless otherwise 
prohibited by law, Contractor’s Claim shall be barred. 
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CLAIMS REVIEW PROCESS 

All Contractor Claims shall be referred to the Port’s Authorized Representative for review. Contractor’s 
Claims, including Claims for additional compensation or additional Contract Time, shall be submitted in 
writing by Contractor to the Port’s Authorized Representative within five (5) days after a denial of 

Contractor’s initial request for an adjustment of Contract terms, payment of money, extension of 
Contract Time or other relief, provided that such initial request has been submitted in accordance with 
the requirements and within the time limits established in these General Conditions. Within thirty (30) 
days after the initial Claim, Contractor shall submit to the Port’s Authorized Representative, a 
complete and detailed description of the Claim (the “Detailed Notice”) that includes all information 
required by the following section. Unless the Claim is made in accordance with these time 
requirements, it shall be waived.  

 
The Detailed Notice of the Claim shall be submitted in writing by Contractor and shall include a 
detailed, factual statement of the basis of the Claim, pertinent dates, Contract provisions which 
support or allow the Claim, reference to or copies of any documents which support the Claim, the 
dollar value of the Claim, and the Contract Time extension requested for the Claim. If the Claim 
involves Work to be completed by Subcontractors, the Contractor will analyze and evaluate the merits 

of the Subcontractor claim prior to forwarding it and that analysis and evaluation to the Port’s 
Authorized Representative. The Port’s Authorized Representative and the Port will not consider direct 
claims from Subcontractors, suppliers, manufacturers, or others not a party to this Contract. 
Contractor agrees that it will make no agreement, covenant, or assignment, nor will it commit any 
other act that will permit or assist any Subcontractor, supplier, manufacturer, or other to directly or 
indirectly make a claim against Port. 
 

The Port’s Authorized Representative will review all claims and take one or more of the following 
preliminary actions within ten (10) days of receipt of the Detailed Notice of a Claim: (1) request 
additional supporting information from the Contractor; (2) inform the Contractor and Port in writing of 
the time required for adequate review and response; (3) reject the Claim in whole or in part and 
identify the reasons for rejection; (4) based on principles of equitable adjustment, recommend 
approval of all or part of the Claim; or (5) propose an alternate resolution. 
 

The Port’s Authorized Representative’s decision shall be final and binding on the Contractor unless 
appealed by written notice to the Port within fifteen (15) days of receipt of the decision. The 

Contractor must present written documentation supporting the Claim within fifteen (15) days of the 
notice of appeal. After receiving the appeal documentation, the Port shall review the materials and 
render a decision within thirty (30) days after receiving the appeal documents. 
 

The decision of the Port shall be final and binding unless the Contractor delivers to the Port its 
requests for mediation, which shall be a non-binding process, within fifteen (15) days of the date of 
the Port’s decision. The mediation process will be considered to have commenced as of the date the 
Contractor delivers the request. Both parties acknowledge and agree that participation in mediation is 
a prerequisite to commencement of litigation of any disputes relating to the Contract. Both parties 
further agree to exercise their best efforts in good faith to resolve all disputes within sixty (60) days of 
the commencement of the mediation through the mediation process set forth herein. 

 
In the event that a lawsuit must be filed within this sixty (60) day period in order to preserve a cause 
of action, the parties agree that notwithstanding the filing, they shall proceed diligently with the 
mediation to its conclusion prior to actively prosecuting the lawsuit, and shall seek from the Court in 

which the lawsuit is pending such stays or extensions, including the filing of an answer, as may be 
necessary to facilitate the mediation process. Further, in the event settlements are reached on any 
issues through the mediation, the parties agree to promptly submit the appropriate motions and 

orders documenting the settlement to the Court for its signature and filing. 
 
The mediator shall be an individual mutually acceptable to both parties, but in the absence of 
agreement each party shall select a temporary mediator and the temporary mediators shall jointly 
select the permanent mediator. Each party shall pay its own costs for the time and effort involved in 
mediation. The cost of the mediator shall be split equally between the two parties. Both parties agree 

to exercise their best effort in good faith to resolve all disputes in mediation. Participation in mediation 
is a mandatory requirement of both the Port and the Contractor. The schedule, time and place for 
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mediation will be mutually acceptable, or, failing mutual agreement, shall be as established by the 

mediator. The parties agree to comply with Port’s mediation, if any, and shall execute all necessary 
documents to give effect to such confidentiality rules. In any event, the parties shall not subpoena the 
mediator or otherwise require the mediator to produce records, notes or work product, or to testify in 

any future proceedings as to information disclosed or representations made in the course of 
mediation, except to the extent disclosure is required by law. 
 
Unless otherwise directed by Port’s Authorized Representative, Contractor shall proceed with the Work 
while any Claim of Contractor is pending, including a Claim for additional compensation or additional 
Contract Time resulting from Change Order Work. Regardless of the review period or the final decision 
of the Port’s Authorized Representative, the Contractor shall continue to diligently pursue the Work as 

identified in the Contract Documents. In no case is the Contractor justified or allowed to cease Work 
without a written stop work order from the Port or Port’s Authorized Representative. 
 

SECTION E 

Payments 
SCHEDULE OF VALUES 
The contractor shall submit, at least ten (10) days prior to submission of its first application for 
progress payment, a schedule of values for the contracted Work. This schedule will provide a 
breakdown of values for the contracted Work and will be the basis for progress payments. The 

breakdown will demonstrate reasonable, identifiable, and measurable components of the Work. Unless 
objected to by the Port’s Authorized Representative, this schedule shall be used as the basis for 
reviewing Contractor’s applications for payment. If objected to by Port’s Authorized Representative, 
Contractor shall revise the schedule of values and resubmit the same for approval of Port’s Authorized 
Representative. 
 
APPLICATIONS FOR PAYMENT 

Port shall make progress payments on the contract monthly as Work progresses. Payments shall be 
based upon estimates of Work completed and the Schedule of Values. The Port’s Authorized 
Representative shall approve all payments. A progress payment shall not be considered acceptance or 
approval of any Work or waiver of any defects therein. Port shall pay to Contractor interest on the 
progress payment, not including retainage, due the Contractor. The interest shall commence thirty 

(30) days after the receipt of invoice from the Contractor or fifteen (15) days after the payment is 
approved by the Port’s Authorized Representative, whichever is the earlier date. The rate of interest 

shall equal three times the discount rate on 90-day commercial paper in effect at the Federal Reserve 
Bank in the Federal Reserve district that includes Oregon on the date that is thirty (30) days after 
receipt of the application for payment from the Contract or fifteen (15) days after the payment is 
approved by the Port, whichever is the earlier date, but the rate of interest shall not exceed thirty (30) 
percent. Notwithstanding the foregoing, in instances when an application for payment is filled out 
incorrectly, or when there is any defect or impropriety in any submitted application or when there is a 

good faith dispute, Port shall so notify the Contractor within fifteen (15) days stating the reason or 
reasons the application for payment is defective or improper or the reasons for the dispute. A 
defective or improper application for payment, if corrected by the Contractor within seven (7) days of 
being notified by the Port, shall not cause a payment to be made later than specified in this section 
unless interest is also paid. Accrual of interest will be postponed when payment on the principal is 
delayed because of disagreement between the Port and the Contractor. 
 

Contractor shall submit to the Port’s Authorized Representative, an application for each payment and, 

if required, receipts or other vouchers showing payments for materials and labor, including payments 
to Subcontractors. Contractor shall include, in its application for payment, a schedule of the 
percentages of the various parts of the Work completed, based on the Schedule of Values which shall 
aggregate to the payment application total, and shall include, on the face of each copy thereof, a 
certificate in substantially the following form: 
 

“I, the undersigned, hereby certify that the above bill is true and correct, and the payment 
therefore, has not been received. 
 
Signed: 
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_____________________________”  
 

Generally, applications for payment will be accepted only for materials that have been installed. Under 

special conditions, applications for payment for stored materials will be accepted at Port’s sole 
discretion. Such a payment, if made, will be subject to the following conditions: 

(a) The request for stored material shall be submitted at least thirty (30) days in advance of the 
application for payment on which it appears. Applications for payment shall be entertained for 
major equipment, components or expenditures only. 

(b) The Contractor shall submit applications for payment showing the quantity and cost of the 
material stored. 

(c) The material shall be stored in a bonded warehouse and Port’s Authorized Representative shall 
be granted the right to access the material for the purpose of removal or inspection at any 
time during the Contract Period. 

(d) The Contractor shall name the Port as co-insured on the insurance policy covering the full 
value of the property while in the care and custody of the Contractor until it is installed. A 
certificate noting this coverage shall be issued to the Port. 

(e) Payments shall be made for materials only. The submitted amount of the application for 
payment shall be reduced by the cost of transportation and for the cost of an inspector to 
check the delivery at out of town storage sites. The cost of said inspection shall be borne 
solely by the Contractor. 

(f) Within sixty (60) days of the application for payment, the Contractor shall submit evidence of 
payment covering the material stored. 

(g) Payment for stored materials shall in no way indicate acceptance of the materials or waive any 

rights under this Contract for the rejection of the Work or materials not in conformance with 
the Contract Documents. 

(h) All required documentation must be submitted with the respective application for payment. 
 
The Port reserves the right to withhold all or part of a payment, or may nullify in whole or part any 
payment previously made, to such extent as may be necessary in the Port’s opinion to protect the Port 
from loss because of: 

 
(a) Work that is defective and not remedied, or that has been demonstrated or identified as failing 

to conform with the Contract Documents,  
(b) Third party claims filed or evidence reasonably indicating that such claims will likely be filed 

unless security acceptable to the Port is provided by the Contractor; 
(c) Failure of the Contractor to make payments properly to Subcontractors or for labor, materials 

or equipment (in which case Port may issue checks made payable jointly to Port and such 
unpaid persons under this provision, or directly to Subcontractors and suppliers at any level 
under previous sections. 

(d) Reasonable evidence that the Work cannot be completed for the unpaid balance of the 
Contract Price; 

(e) Damage to the Port or another contractor; 
(f) Reasonable evidence that the Work will not be completed within the Contract Time required by 

the Contract, and that the unpaid balance would not be adequate to cover actual or liquidated 
damages for the anticipated delay; 

(g) Failure to carry out the Work in accordance with the Contract Documents; or 
(h) Assessment of liquidated damages, when withholding is made for offset purposes. 

 
Subject to the provisions of the Contract Documents, the amount of each progress payment shall be 
computed as follows: 

 
(a) Take that portion of the Contract Price properly allocable to completed Work as determined by 

multiplying the percentage completion of each portion of the Work by the share of the total 
Contract Price allocated to that portion of the Work in the Schedule of Values, less retainage 
as provided in section, Retainage. Pending final determination of cost to the Port of changes in 
the Work, amounts not in the dispute may be included even though the Contract Price has not 

yet been adjusted by Change Order. 
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(b) Add that portion of the Contract Price properly allocable to materials and equipment delivered 

and suitably stored at the at the site for subsequent incorporation in the completed 
construction (or, if approved in advance by the Port pursuant to previous section, suitably 
stored off the site at a location agreed upon in writing), less retainage as provided in Section, 

Retainage. 
(c) Subtract the aggregate of previous payments made by the Port; and 
(d) Subtract any amounts for which the Port’s Authorized Representative has withheld or nullified 

payment as provided in the Contract Documents. 
 
Contractor’s applications for payment may not include requests for payment for portions of the Work 
for which the Contractor does not intend to pay to a Subcontractor or material supplier. 

 
The Contractor warrants to Port that title to all Work covered by an application for payment will pass 
to the Port no later than the time of payment. The Contractor further warrants that upon submittal of 
an application for payment all Work for which payments are received from the Port shall be free and 
clear of liens, claims, security interests or encumbrances in favor of the Contractor, Subcontractors, 
material suppliers, or other persons or entities making a claim by reason of having provided labor, 

materials and equipment relating to the Work. 
 
If Contractor disputes any determination by Port’s Authorized Representative with regard to any 
application for payment, Contractor nevertheless shall continue to prosecute expeditiously the Work. 
No payment made hereunder shall be or be construed to be final acceptance or approval of that 
portion of the Work to which such partial payment relates or shall relieve Contractor of any of its 
obligations hereunder. 

 
PAYROLL CERTIFICATION REQUIREMENT 
Payroll certification is required before payments are made on the Contract. Refer back to section, 
Payroll Certification: Additional Retainage; Fee Requirements for this information. 
 
DUAL PAYMENT SOURCES 
Contractor shall not be compensated for Work performed under this Contract from any state agency 

other than the agency that is a party to this Contract. 
 

RETAINAGE 
Retainage shall be withheld and released in accordance with ORS 279C.550 to 279C.580: 
 

Port may reserve as retainage from any progress payment an amount not to exceed five 

percent of the payment. As Work progresses, Port may reduce the amount of the retainage 
and may eliminate retainage on any remaining monthly Contract payments after 50 percent of 
the Work under the Contract is completed if, in the Port’s opinion, such Work is progressing 
satisfactorily. Elimination or reduction of retainage shall be allowed only upon written 
application by the Contractor, which application shall include written approval of Contractor’s 
surety; except that when the Work is 97-1/2 percent completed the Port may, at its discretion 
and without application by the Contractor, reduce the retained amount to 100 percent of the 

value of the Work remaining to be done. Upon receipt of written application by the Contractor, 
Port shall respond in writing within a reasonable time. 

 
In accordance with the provisions of ORS 279C.560 and any applicable administrative rules, 

Contractor may request in writing: 
 

(a) to be paid amounts which would otherwise have been retained from progress payments where 

Contractor has deposited acceptable bonds and securities of equal value with Port or in a 
custodial account or other mutually-agreed account satisfactory to Port, with an approved 
bank or trust company to be held in lieu of the cash retainage for the benefit of Port; 

(b) that retainage be deposited in an interest bearing account, established through the State 
Treasurer for state agencies, in a bank, savings banks, trust company or savings association 
for the benefit of Port, with earnings from such account accruing to the Contractor; or 

(c) that the Port allow Contractor to deposit a surety bond for the benefit of Port, in a form 
acceptable to Port, in lieu of all or a portion of funds retained or to be retained. Such bonds 
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and any proceeds therefrom shall be made priority as set forth for retainage under ORS 

279C.550 to ORS 279C.625. 
 
Where the Port has accepted the Contractor’s election of option (a) or (b), Port may recover from 

Contractor any additional costs incurred through such election by reducing Contractor’s final payment. 
Where the Port has agreed to Contractor’s request for option (c), Contractor shall accept like bonds 
from Subcontractors and suppliers on the project form which Contractor has required retainages. 
 
The retainage held by Port shall be included in and paid to the Contractor as part of the final payment 
of the Contract Price. The Port shall pay to Contractor interest at the rate of one and one-half percent 
per month on the final payment due Contractor, interest to commence thirty (30) days after the Work 

under the Contract has been completed and accepted and to run until the date Contractor shall notify 
Port in writing when the Contractor considers the Work complete and Port shall, within fifteen (15) 
days after receiving the written notice, either accept the Work or notify the contractor of Work yet to 
be performed on the contract. If Port does not within the time allowed notify the Contractor of Work 
yet to be performed to fulfill contractual obligations, the interest provided by the subsection shall 
commence to run thirty (30) days after the end of the 15-day period. 

 
In accordance with the provisions of ORS 279C.560, Port shall reduce the amount of the retainage if 
the Contractor notifies the controller of the Port that the Contractor has deposited in an escrow 
account with a bank or trust company, in a manner authorized by the Port’s Authorized 
Representative, bonds and securities of equal value of a kind approved by the Port’s Authorized 
Representative. 
 

Contractor agrees that if Contractor elects to reserve a retainage form any progress payment due to 
any Subcontractor or supplier, such retainage shall not exceed five percent of the payment, and such 
retainage withheld from Subcontractors and suppliers shall be subject to the same terms and 
conditions stated in Subsection, Retainage as apply to Port’s retainage from any progress payment 
due to Contractor.  
 
As provided in subsections under section Payroll Certification: Additional Retainage; Fee 

Requirements, additional retainage in the amount of 25% of amounts earned shall be withheld and 
released in accordance with ORS 279C.845(7) when the Contractor fails to file certified statements as 

required by the first subsection of section, Payroll Certification: Additional Retainage; Fee 
Requirements.  
 
FINAL PAYMENT 

Upon completion of all the Work under this Contract, the Contractor shall notify the Port’s Authorized 
Representative, in writing, that Contractor has completed Contractor’s part of the Contract and shall 
request final payment. Upon receipt of such notice the Port’s Authorized Representative will inspect 
the Work, and if acceptable, submit to the Port a recommendation as to acceptance of the completed 
Work and as to the final estimate of the amount due the Contractor. If the Work is not acceptable, 
Port will notify Contractor within fifteen (15) days of Contractor’s request for final payment. Upon 
approval of this final estimate by the Port and approval of this final estimate by the Port and 

compliance by the Contractor with provisions found in the Section titled, Contract Close Out. 3 
Affidavit/Release of liens and claims, and other provisions as may be applicable; the Port shall pay to 
the Contractor all monies due under the provisions of these Contract Documents. 
 

Neither final payment nor any remaining retained percentage shall become due until the Contractor 
submits to the Port’s Authorized Representative (1) a notarized affidavit/release of liens and claims in 
a form satisfactory to Port that states that payrolls, bills for materials and equipment, and other 

indebtedness connected with the Work for which the Port or the Port’s property might be responsible 
or encumbered (less amounts withheld by Port) have been paid or otherwise satisfied, (2) a certificate 
evidencing that insurance required by the Contract Documents to remain in force after final payment 
is currently in effect and will not be cancelled or allowed to expire until at least thirty (30) days’ prior 
written notice has been given to the Port, (3) a written statement that the Contractor knows of no 
substantial reason that the insurance will not be renewable to cover the period required by the 

Contract Documents, (4) consent of surety, if any, to final payment and (5), if required by the Port, 
other data establishing payment or satisfaction of obligations, such as receipts, releases and waivers 
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of liens, claims, security interests or encumbrances arising out of the Contract, to the extent and in 

such form as may be designated by the Port. If a Subcontractor refuses to furnish a release or waiver 
required by the Port, the Contractor may furnish a bond satisfactory to the Port to indemnify the Port 
against such lien. If such lien remains unsatisfied after payments are made, the Contractor shall 

refund to the Port all money that the Port may be compelled to pay in discharging such lien, including 
all costs and reasonable attorneys’ fees. 
 
Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a 
waiver of claims by that payee except those previously made in writing and identified by that payee as 
unsettled at the time of final application for payment. 
 

SECTION F 
Job Site Conditions 

USE OF PREMISES 

Contractor shall confine equipment, storage of materials and operation of Work to the limits indicated 
by Contract Documents, law, ordinances, permits or directions of the Port’s Authorized Representative. 

Contractor shall follow the Port’s Authorized Representative’s instructions regarding use of premises, if 
any. 
 
PROTECTION OF WORKERS, PROPERTY, AND THE PUBLIC 

Contractor shall maintain continuous and adequate protection of all of the Work from damage, and 
shall protect the Port’s Authorized Representative, Port’s workers and property from injury or loss 
arising in connection with this Contract. Contractor shall remedy acceptably to the Port, any damage, 
injury, or loss, except such as may be directly due to errors in the Contract Documents or caused by 
authorized representatives or personnel of the Port. Contractor shall adequately protect adjacent 
property as provided by law and the Contract Documents. 
 

Contractor shall take all necessary precautions for the safety of all personnel on the job site, and shall 
comply with the Contract Documents and all applicable provisions of federal, state and municipal 
safety laws and building codes to prevent accidents or injury to persons on, about or adjacent to the 
premises where the Work is being performed. Contractor shall erect and properly maintain at all 
times, as required by the conditions and progress of workers and the public against any hazards 

created by construction.  
 

Contractor shall not enter upon private property without first obtaining permission from the property 
Port or its duly authorized representative. Contractor shall be responsible for the preservation of all 
public and private property along and adjacent to the Work contemplated under the Contract and shall 
use every precaution necessary to prevent damage thereto. In the event the Contractor damages any 
property, the Contractor shall at once notify the property Port and make, or arrange to make, full 
restitution. Contractor shall report, immediately in writing, to the Port’s Authorized Representative, all 

pertinent facts relating to such property damage and the ultimate disposition of the claim for damage. 
 
Contractor is responsible for protection of adjacent work areas including impacts brought about by 
activities, equipment, labor, utilities, and materials on the site. 
 
Contractor shall at all times direct its activities in such a manner as to minimize adverse effects on the 
environment. Handling of all materials will be conducted so no release will occur that may pollute or 

become hazardous. 

 
In an emergency affecting the safety of life or of the Work or of adjoining property, the Contractor, 
without special instruction or authorization from the Port’s Authorized Representative, shall act 
reasonably to prevent threatened loss or injury, and shall so act, without appear, if instructed by the 
Port’s Authorized Representative. Any compensation claimed by the Contractor on account of 
emergency work shall be determined in accordance with the Section titled Changes in the Work.  
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CUTTING AND PATCHING 

Contractor shall be responsible for coordinating all cutting, fitting, or patching of the Work to make its 
several parts come together properly and fit to receive or be received by work of other Contractors or 
Subcontractors shown upon, or reasonably implied by, the Contract Documents. 

 
Contractor shall be responsible for restoring all cut, fitted, or patched surfaces to an original condition; 
provided, however, that if a different condition is specified in the Contract Documents, then Contractor 
shall be responsible for restoring such surfaces to the condition specified in the Contract Documents. 
 
CLEANING UP 
From time to time as may be ordered by the Port the Contractor shall, at its own expense, clean up 

and remove all refuse and unused materials of any kind resulting from the Work. If Contractor fails to 
do so within twenty-four hours after notification by the Port, the work may be done by others and the 
cost charged to the Contractor and deducted from payment due to the Contractor. 
 
ENVIRONMENTAL CONTAMINATION 
Contractor will be held responsible for and shall indemnify, defend (with counsel of Port’s choice) and 

hold harmless Port from and against any costs, expenses, damages, claims, and causes action, 
(including attorney fees), or any of them, resulting from all spills, releases, discharges, leaks and 
disposal of environmental pollution, including storage, transportation and handling during the 
performance of the Contract which occur as a result of, or are contributed by, the negligence or 
actions of Contractor or its personnel, agents, or Subcontractors or any failure to perform in 
accordance with the Contract Documents (except to eh extent otherwise void under ORS 30.140). 
Nothing in this section shall limit Contractor’s responsibility for obtaining insurance coverage required 

under section titled Insurance of these General Conditions, and Contractor shall take no action that 
would void or impair such coverages. 

Contractor agrees to promptly dispose of such spills, releases, discharge or leaks to the 
satisfaction of Port and proper regulatory agencies in a manner that complies with applicable 
federal, state, and local laws and regulations. Cleanup shall be at no cost to the Port and be 
performed by properly qualified personnel.  
 

Contractor shall obtain the Port’s written consent prior to bringing onto the Work site any (i) 
environmental pollutants or (ii) hazardous substances or materials, as the same or reasonably 

similar terms are used in many applicable federal, state, or local statutes, rules and 
ordinances. Notwithstanding such written consent from the Port, the Contractor, at all times, 
shall:  

(a) properly handle, use and dispose of all environmental pollutants and hazardous 

substances or materials brought onto the Work site, in accordance with all applicable 
federal, state or local statues, rules or ordinances; 

(b) be responsible for any and all spills, releases, discharges, or leaks of (or from) 
environmental pollutants or hazardous substances or materials which Contractor has 
brought onto the Work site; and 

(c) promptly clean up, without cost to the Port, such spills, releases, discharges, or leaks 
to the Port’s satisfaction and in compliance with all applicable federal, state, or local 

statutes, rules or ordinances. 
 
Contractor shall report all reportable quantity releases to applicable federal, state, and local regulatory 
and emergency response agencies. Reportable quantities are found in 40 CFR part 302, Table 302.4 

for hazardous substances and in OAR Chapter 340 Division 108 for all products addressed therein. 
Upon discovery, regardless of quantity, Contractor must telephonically report all releases to the Port. 
A written follow-up report shall be submitted to Port within 48 hours of the telephonic report. Such 

written report shall contain, as a minimum: 
 

(a) Description of items released (identity, quantity, manifest no., and all other documentation 
required by law.  

(b) Whether amount of items released is EPA/DEQ reportable, and, if so, when it was reported. 
(c) Exact time and location of release, including a description of the area involved. 

(d) Containment procedures initiated. 
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(e) Summary of communications about the release Contractor has had with members of the press 

or State officials other than Port. 
(f) Description of cleanup procedures employed or to be employed at the site, including disposal 

location of spill residue. 

(g) Personnel injuries, if any, resulting from, or aggravated by, the release. 
 
 
ENVIRONMENTAL CLEAN-UP 
Unless disposition of environmental pollution is specifically a part of this Contract, or was caused by 
the Contractor (reference section titled Environmental Contamination), Contactor shall immediately 
notify Port of any hazardous substance(s) which Contractor discovers or encounters during 

performance of the Work required by this Contract. “Hazardous Substance(s)” means any hazardous, 
toxic and radioactive materials and those substances defined as “hazardous substances,” “hazardous 
materials,” “hazardous wastes,” “toxic substances,” or other similar designations in any federal, state, 
or local law, regulation, or ordinance, including without limitation asbestos, polychlorinated biphenyl 
(PCB), or petroleum, and any substances, materials or wastes regulated in 40 CFR, Part 261 and 
defined as hazardous in 40 CFR S 261.3. In addition to notifying Port of any hazardous substance(s) 

discovered or encountered, Contractor shall immediately cease working in any particular area of the 
project where a hazardous substance(s) has been discovered or encountered if continued to work in 
such area would resent a risk or danger to the health or well being of Contractor’s or any 
Subcontractor’s work force.  

Upon being notified by Contractor of the presence of hazardous substance(s) on the project site, Port 
shall arrange for the proper disposition of such hazardous substance(s).  

FORCE MAJEURE 

A party to this Contract shall not be held responsible for delay or default due to Force Majeure acts, 
events or occurrences unless they could have been avoided by the exercise of reasonable care, 
prudence, foresight, and diligence by that party. The Port may terminate this Contract upon written 
notice after determining that delay or default caused by Force Majeure acts, events or occurrences will 
reasonably prevent successful performance of the Contract.   

SECTION G 

Indemnity, Bonding, and Insurance 

RESPONSIBILITY FOR DAMAGES/INDEMNITY 

Contractor shall be responsible for all damages to property, injury to persons, and loss, expense, 

inconvenience, and delay that may be caused by, or result from the carrying out of Work to be done 
under this Contract, or from any act, omission or neglect of the Contractor, its Subcontractors, 
personnel, or agents. 

To the fullest extent permitted by law, Contractor shall indemnify and hold harmless the PORT, Port’s 
Authorized Agent, its properties, officers, employees, and Architect/Engineer Consultants from and 
against all liabilities, damages, losses, claims, expenses (including reasonable attorney fees), 

demands and actions of any nature whatsoever which arise out of, result from or are related to (a) 
any damage, injury, loss, expense, inconvenience or delay described here, (b) any accident or 
occurrence which happens or is alleged to have happened in or about the project site or any place 
where the Work is being performed, or in the vicinity of either at any time prior to the time the Work 

is fully completed, (c) any failure of the Contractor to observe or perform any duty or obligation under 
the Contract Documents which is to be observed or performed by the Contractor, or any breach of 
agreement, representation or warranty of the Contractor contained in the Contract Document or any 
subcontract, (d) the negligent acts or omissions of the Contractor, a subcontractor or anyone directly 
or indirectly employed by them or any one of them or anyone for whose acts they may be liable, 
regardless of whether or not such claim, damage, loss or expense is caused in part by a party 
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indemnified hereunder (except to the extent otherwise void under ORS 30.140) and (e) any lien filed 

upon the project or bond claim in connection with the Work.  Such obligation shall not be construed to 
negate, abridge, or reduce other rights or obligations of indemnity which would otherwise exist as to a 
party or persons described in this section. 

PERFORMANCE AND PAYMENT SECURITY; PUBLIC WORKS BOND 

When the contract price is $100,000 or more ($50,000 or more in the case of Contracts for highways, 
bridges and other transportation projects) the Contractor shall furnish and maintain in effect at all 
times during the Contract Period, a performance bond in a sum equal to the Contract Price, and a 
separate payment bond also in a sum equal to the Contract Price.  The bonds may be required if the 
Contract Price is less than the above thresholds, if required by the Contract Documents. 

Before starting Work, the Contractor shall file with the Construction Contractors Board, and maintain 

in full force and effect, the separate public works bond required by Oregon laws 2005, chapter 360, 
and OAR 839-025-0015, unless otherwise exempt from those provisions.  The Contractor shall also 
include in every subcontract a provision requiring the Subcontractor to have a public works bond filed 

with the Contractors Construction Board before starting Work, unless otherwise exempt, and shall 
verify that the Subcontractor has filed a public works bond before permitting the Subcontractor to 
start Work. 

INSURANCE 

Worker’s Compensation:  All employers, including Contractor, that employ subject workers who work 
under this contract in the State of Oregon shall comply with ORS 656.017 and provide the required 
Workers Compensation coverage, unless such employers are exempt under ORS 656.126.  This shall 
include Employer’s Liability Insurance with coverage limits of not less than $100,000 for each 
accident.  Contractors who perform the Work without the assistance or labor of any employee need 
not obtain such coverage if the Contractor certifies so in writing.  Contractor shall ensure that each of 

its subcontractors complies with these requirements.  The Contractor shall require proof of such 
Workers’ Compensation by receiving and keeping on file a certificate of insurance from each 
Subcontractor or anyone else directly employed by either the Contractor or Subcontractors. 

Commercial General Liability Insurance:  Contractor shall obtain, at Contractor’s expense, and keep in 
effect during the term of this Contract, Commercial General Liability Insurance covering bodily injury 
and property damage in a form and with coverages that are satisfactory to the Port.  This insurance 
shall include personal injury liability, products and completed operations, and contractual liability 

coverage for the indemnity provided under this Contract (to the extent contractual liability coverage 
for the indemnity is available in the marketplace), and shall be issues on an occurrence basis.  
Combined single limit per occurrence shall not be less than $1,000,000 for each job site or location.  
Each aggregate limit shall not be less than $1,000,000. 

Automobile Liability: Contractor shall obtain, at Contractors expense, and keep in effect during the 
term of this Contract, Automobile Liability Insurance owned, non-owned and/or hired vehicles, as 

applicable.  The coverage maybe written in combination with the Commercial General Liability 
Insurance.  Combined single limit per occurrence shall not be less than $1,000,000, or the equivalent. 

Additional Insured:  The liability Insurance coverage, except for the Professional Liability if included, 

required for this Contract shall include the Port, officers, and employees, as Additional Insureds but 
only with respect to the Contractor’s activities to be performed under this Contract.  

There shall be no cancellation, material change, potential exhaustion coverages without thirty (30) 
Days’ written notice from the Contractor or its insurer(s) to the Port. 

The certificate will specify all of the parties who are Additional Insureds or Loss Payees. Insurance 
coverages required under this Contract shall be obtained from insurance companies or entities 
acceptable to the Port that are allowed to provide such insurance under Oregon law.  The certificate 
will also specify that there shall be no cancellation, material change, potential exhaustion of aggregate 
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limits or intent to not renew insurance coverages without thirty (30) Days’ written notice from the 

insurer(s) to Port.  The Contractor shall be financially responsible for all deductibles, self-insured 
retentions and/or self-insurance included hereunder.  Any deductible, self-insured retention and/or self 
insurance in excess of $50,000 shall be approved by the Port in writing prior to issuance of a Notice to 

Proceed and is subject to Port’s approval. 

 

Insurance coverages required under this Contract shall be obtained from insurance companies or 
entities acceptable to the Port that are allowed to provide such insurance under Oregon law.  

SECTION H 

Schedule of Work 

CONTRACT PERIOD 

Time is of the essence on this contract.  The Contractor shall at all times carry on the Work diligently, 
without delay and punctually fulfill all requirements herein.  Contractor shall commence work within 
fifteen (15) Days of Notice to Proceed, unless otherwise directed. 

Unless specifically extended by Change Order, all Work shall be complete by the date contained in the 

Contract Documents. 

The Port will not waive any rights under the Contract by permitting the Contractor to continue or 
complete the Work or any part of it after the date described above. 

SCHEDULE 

Contractor shall provide, by or before the pre-construction conference, a detailed schedule for review 
and acceptance by the Port.  The submitted schedule must illustrate Work by significant project 

components, significant labor trades and long lead times.  Schedules lacking adequate detail, or 

unreasonably detailed, will be rejected.  Included within the schedule are the following:  Notice to 
Proceed, Substantial Completion, and Final Completion.  Schedules will be updated monthly and 
submitted with the monthly pay application.  Acceptance of the schedule by the Port does not 
constitute agreement by the Port, as to the Contractor’s sequencing, means, methods or allocated 
Contract Time.  In no case shall the Contractor make a request for additional compensation for delays 
if the Work is completed within the Contract Time but after the Contractor’s scheduled completion. 

SECTION I 

Correction of Work 

BEFORE FINAL PAYMENT 

The Contractor warrants to the Port that materials and equipment furnished under this Contract will be 
of good quality and new unless otherwise required or permitted by the Contract Documents, that the 

work will be free from defects, and that the Work will conform to the requirements of the Contract 

Documents.  Work failing to conform to these requirements shall be deemed defective.  Contractor 
shall promptly remove from the premises and replace all defective materials and equipment as 
determined by the Port’s Authorized Representative, whether incorporated in the Work or not.  
Removal and replacement shall be without loss or expense to the Port, and Contractor shall bear the 
cost of repairing all Work destroyed or damaged by such removal or replacement.  Contractor shall be 
allowed a period of no longer than sixty (60) days for completion of defective (punch list) work, unless 

otherwise agreed.  At the end of that period, or earlier if requested by the Contractor, the Port shall 
arrange for inspection of the Work by the Architect/Engineer.  Should the work not be complete, an all 
corrections made, the costs for all subsequent re-inspections shall be borne by the Contractor.  If 
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Contractor fails to complete the punch list work within the above time period, without affecting 

Contractor’s obligations the Port may perform such work and Contractor shall reimburse the Port all 
costs of the same within thirty (30) days after demand.  

 Warranty Work 

Neither the final certificate of payment nor any provision of the Contract Documents shall relieve the 
Contractor from responsibility for defective work and, unless a longer period is specified, Contractor 
shall correct all defaults that appear in the work within a period of one year from the date of issuance 
of the written notice of substantial completion by the Port except for latent defects which will be 
remedied by the Contractor at any time they become apparent. 

The Port shall give the Contractor notice of defects with reasonable promptness.  Contractor shall 
perform such warranty work within a reasonable time after Port’s demand.  If Contractor fails to 

complete the warranty work within such period as Port determines reasonable, or at any time in the 
event of warranty work consisting of emergency repairs, without affecting Contractors obligations, 
Port may perform such work and Contractor shall reimburse Port all costs of the same within thirty 

(30) days after demand. 

This provision does not negate guarantees or warranties for periods longer than one year including 
without limitations such guarantees or warranties required by other sections of the Contract 

Documents for specific installations, materials, processes, equipment or fixtures. 

In addition to Contractor’s warranty, manufacturer’s warranties shall pass to the Port and shall not 
take effect until affected work has been accepted in writing by the Port’s Authorized Representative. 

The one-year period for correction of Work shall be extended with respect to portions of Work 
performed after substantial completion by the period of time between substantial completion and the 
performance of the work, and shall be extended by corrective Work performed by the Contractor 
pursuant to this section, as to work corrected. 

If the Port prefers to accept Work which is not in accordance with the requirements of the Contract 

Documents, the Port may do so instead of requiring it removal and correction, in which case the 
Contract Price will be reduced as appropriate and equitable.  Such adjustment shall be effected 
whether or not final payment has been made.  

Section J 

Suspension or Termination of the Work 

PORT’S RIGHT TO TERMINATE WORK 

The Port and the Port’s Authorized Agent has the authority to suspend portions or all of the Work due 
to the following causes: 

(a) Failure of the Contractor to correct unsafe conditions; 

(b) Failure of the Contractor to carry out any provision of the Contract; 

(c) Failure of the Contractor to carry out orders; 

(d) Conditions, in the opinion of the Port’s Authorized Representative, which are unsuitable for 
performing the work; 

(e) Time required to investigate differing site conditions; 

(f)  Any reason considered to be in the public interest. 
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The Port shall notify the Contractor and the Contractor’s Surety in writing of the effective date and 

time of the suspension and shall notify Contractor and its Surety in writing to resume work. 

CONTRACTOR’S RESPONSIBILITES 

During the period of suspension, Contractor is responsible to continue maintenance at the project just 

as if the work were in progress. 

COMPENSATION FOR SUSPENSION 

Depending on the reason for suspension of the Work, The Contractor of the Port may be due 
compensation from the other party.  If the suspension was required due to acts or omissions of the 
Contractor, the Port may assess the Contractor actual costs of the suspension. If the suspension was 
caused by acts or omissions of the Port, the Contractor shall be due compensation which shall be 
defined under “Changes in Work”.  If the suspension was required through no fault of the Contractor 

or the Port, neither party owes the other for the impact. 

PORT’S RIGHT TO TERMINATE CONTRACT 

The Port without prejudice to any other right or remedy, and after giving Contractor seven (7) Days’ 
written notice and an opportunity to cure, terminate the Contract in whole or part under the following 
conditions: 

(a) If Contractor should voluntarily or involuntarily, seek protection under the US Bankruptcy 

Code and Contractor as debtor-in-possession or the Trustee for the estate fails to assume 
the Contract within a reasonable time; 

(b) If Contractor should make a general assignment for the benefit of Contractor’s creditors; 

(c) If a receiver should be appointed on account of Contractor’s insolvency; 

(d) If Contractor should repeatedly refuse or fail to supply an adequate number of skilled 

workers or proper materials to carry on the Work as required by the Contract Documents, 
or otherwise fail to perform the Work in a timely manner; 

(e) If Contractor should repeatedly fail to make prompt payment to Subcontractors or for 
material or labor, or should disregard laws, ordinances or the instructions of the Port or 
Authorized Representative; 

(f) If Contractor is otherwise in material breach of any part of the Contract.  

At any time the above occurs, the Port may exercise all rights and remedies available to Port at law or 
equity, and in addition, Port may take possession of the premises and all of the materials and 
appliances and finish the Work by whatever method it may deem expedient.  In such case, the 

Contractor shall not be entitled to receive further payment until the work is completed.  If the Port’s 
cost of finishing the Work exceeds the unpaid balance of the Contract Price, Contractor shall pay the 
difference to the Port. 

TERMINATION FOR CONVENIENCE 

Port may terminate the Contract in whole or in part whenever Port determines that termination of the 
Contract is in the best interest of the public. 

The Port will provide the Contractor with seven (7) Days’ prior written notice of a termination for 
public convenience.  After such notice, the Contractor shall provide the Port with immediate and 
peaceful possession of the premises and materials located on and off premises for which the 
Contractor received progress payment.  Compensation for Work terminated by the Port under this 
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provision will be paid according to the terms of “Payment of Work.”  In no circumstances shall 

Contractor be entitled to lost profits for Work not performed due to termination. 

ACTION UPON TERMINATION   

Upon receiving a notice of termination, and except as otherwise directed by the Port, Contractor shall 

immediately cease placing further subcontractors or orders for materials, services, or facilities.  In 
addition, Contractor shall terminate all subcontracts or orders to the extent they relate to the Work 
terminated and, with the prior written approval of the Port, settle all outstanding liabilities and 
termination settlement proposals arising from the termination of subcontracts and orders. 

As directed by the Port, Contractor shall upon termination transfer title and deliver to the Port all 
record documents, information, and other property that, if Contract had been completed, would have 
been required to be furnished to the Port. 

SECTION K 

Contract Close out 

RECORD DOCUMENTS 

As a condition of final payment, Contractor shall comply with the following:  Contractor shall provide 
to the Port’s Authorized Representative, Record Documents of the entire project.  Record Documents 

shall depict the project as constructed and shall reflect every change, modification, and deletion made 
during the construction.  Record Documents are part of the Work and shall be provided prior to the 
issuance of final payment.  Record Documents include all modifications to the Contract Documents 
unless otherwise directed. 

OPERATION AND MAINTENANCE MANUALS 

The O & M Manuals shall contain a complete set of all submittals, all product data as required by the 
specifications, training information, phone list of consultants, manufactures, installer and suppliers, 

manufacturer’s printed data, record and shop drawings, schematic diagrams of systems, appropriate 
equipment indices, warranties and bonds.  The Port’s Authorized Representative shall review and 
return one O & M Manual for any modifications or additions required.  Prior to submission of its final 
pay request, Contractor shall deliver three (3) complete and approved sets of O & M Manuals to the 
Port’s Authorized Representative. 

AFFIDAVIT/RELEASE OF LIENS AND CLAIMS 

As a condition of final payment, the Contractor shall submit to the Port’s Authorized Representative a 

notarized affidavit/release of liens and claims form, in a form satisfactory to the Port, which states 
that all subcontractors and suppliers have been paid in full, all disputes with property Ports have been 
resolved, all obligations on the project have been satisfied, all monetary claims and indebtedness have 
been paid, and that to the best of the Contractor’s knowledge, there are no claims of any kind 
outstanding against the project.  The Contractor shall indemnify, defend (with counsel of Port’s choice) 
and hold harmless the Port from all claims for labor and materials furnished under this Contract.   

COMPLETION NOTICES 

Contractor shall provide the Port notice of both Substantial and Final Completion.  The certificate of 
Substantial Completion shall state the date of Substantial Completion, the responsibilities of the Port 
and the Contractor for security, maintenance, heat, utilities, damage to Work and insurance, and the 
time within which the Contractor shall finish all items on the punch list accompanying the Certificate.  
Both completion notices must be signed by the Contractor and the Port to be valid.  The Port shall 
provide the final signature on the notices.  The notices shall take effect on the date signed by the Port. 
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TRAINING 

As part of the Work, and prior to submission of the request for final payment, the Contractor shall 
schedule with the Port’s Authorized Representative, training sessions for all equipment and systems, 
as required in the individual specifications sections.  The O & M Manuals shall be used as a basis for 

training.   

EXTRA MATERIALS 

As part of the Work, Contractor shall provide spare parts, extra maintenance materials, and other 
materials or products in the quantities specified in the specifications, prior to final payment. 

ENVIRONMENTAL CLEANUP 

As part of the Final Completion notice, or as a separate written notice submitted with or before the 
Final Completion, the Contractor shall notify the Port that all environmental pollution clean-up which 

was performed as part of this Contract has been disposed of in accordance with all applicable rules, 
regulations, laws, and statues of all agencies having jurisdiction over such environmental pollution.  
The notice shall reaffirm the indemnification given under Section E. 

CERTIFICATE OF OCCUPANCY 

The contractor shall not be granted Final Completion or receive final payment if the Port has not 
received an unconditioned certificate of occupancy from the appropriate state and/or local building 

officials, unless failure to obtain an unconditional certificate of occupancy is due to the fault or neglect 
of the Port. 

OTHER CONTRACTOR RESPONSIBILITES  

 The Contractor shall be responsible for returning to the Port all items issued during construction such 
as keys and all other pertinent items.  The Contractor shall be responsible for notifying the appropriate 
utility companies to transfer utility charges from Contractor to the Port.   

SURVIVAL 

All warranty and indemnification provisions of this Contract, and all of Contractor’s other obligations 
under this contract that are not fully performed by the time of Final Completion or termination, shall 
survive Final Completion or any termination of the Contract. 

SECTION L 

Legal Relations & Responsibilities 

LAWS TO BE OBSERVED  

In compliance with ORS 279C.525, the following contain lists of federal, state, and local agencies of 
which the Port has knowledge that have enacted ordinances or regulations relating to environmental 

pollution and the preservation of natural resources that may affect the performance of the Contract: 
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AGENCIES HAVING ORDINANCES OR REGULATIONS RELATING TO ENVIRONMENTAL POLLUTION AND 

THE PRESERVATION OF NATURAL RESOURCES  

 

FEDERAL AGENCIES: 

Department of Agriculture 

Forest Service 

Soil Conservation Service 

Coast Guard 

Department of Defense 

Army Corps of Engineers 

Department of Energy 

Federal Energy Regulatory Commission 

Environmental Protection Agency 

Department of Health and Human 

Services 

Department of Housing and Urban 

Development 

Solar Energy and Energy Conservation 

Bank 

Department of Interior 

Bureau of Land Management 

Bureau of Indian Affairs 

Bureau of Mines 

Bureau of Reclamation 

Geological Survey  

Minerals Management Service 

U.S. Fish & Wildlife Service 

Department of Labor 

Mine Safety and Health Administration 

Occupation Safety and Health 

Administration 

Department of Transportation 

Federal highway Administration 

Water Resources Council 

 

STATE AGENCIES: 

Department of Administrative Services 

Department of Agriculture 

Soil and Water Conservation Commission 

Columbia River Gorge Commission 

Department of Energy 

Department of Environmental Quality 

Department of Fish and Wildlife 

Department of Forestry 

Department of Geology and Mineral 

Industries 

Department of Human Resources 

Department of Consumer and Business 

Services 

Land Conservation and Development 

Commission 

Department of Parks and Recreation 

Division of State Lands 

Department of Water Resources 

 

LOCAL AGENCIES: 

City Council of Hood River 

Hood River County Courts 

Board of County Commissioners 

Design Commissions 

Historical Preservation Commissions 

Planning Commissions 
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NOTICE OF INTENT TO AWARD 

 
RE:       Date:   
       Project No.   1500-509 

       Owner: Port of Hood River 
       Address: 

       1000 E. Port Marina Drive 
       Hood River OR 97031 
 

TO:  
 
You are hereby notified that your BID submitted by you for the above-described 

work in response to its Invitation to Bid, dated ____________ has been accepted for 

this work in the amount of ________________based upon the base bid price of 

____________contained in your BID. 

 

 

You are required to return and acknowledge a copy of this NOTICE OF INTENT 

AWARD to the OWNER. 

     By: ________________________________ 
        Signature 

 
     Print Name: Michael McElwee 

   
     Title: Executive Director 

 

        PORT OF HOOD RIVER 
 

ACCEPTANCE OF NOTICE 
 
Receipt of the above NOTICE OF INTENT AWARD is hereby acknowledged. 

 
CONTRACTOR ____________________________ 

This the _____ day of __________________, 2010. 

By:  _____________________________________ 

Title: ____________________________________ 

 

 

 
* All bidders will receive a copy of the Notice of Intent to Award within 7 days * 
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NOTICE TO PROCEED 
 

RE:       Date: 
 

        Project No.: 
 

        Owner: Port of Hood River 
         

        Address: 
1000 E. Port Marina Drive 

Hood River OR 97031 
 

TO: 
 
 
You are hereby notified that the contract time under the above contract will commence to run 

on _______________________. By this date you are to start performing your obligations 

under the Contract. 

The date of substantial completion of all WORK is _______________________, 2____. 

Or: You are to complete the WORK within ______ consecutive calendar days thereafter. The 

date of completion of all WORK is therefore:  _______________________________. 

 
             

        PORT OF HOOD RIVER 

 
        By: ____________________ 

             

        Its: __________________ 
     

 



SPECIFICATIONS 


FOR THE 


PUMPOUT/DUMP STATION REPLACEMENT PROJECT 


AT THE 

HOOD RIVER MARINA 


COLUMBIA RIVER MILE 169.5 


FOR THE 


PORT OF HOOD RIVER 


Approved By: Prepared By: 
Raymond G. Lanham, P.E. Oregon State Marine Board 
Oregon State Marine Board Facilities Engineering 
Senior Facilities Engineer December 22, 2009 
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SECTION 01010 - SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 DESCRIPTION OF WORK 

A. Location of work is at the Hood River Marina, in the City of Hood River, Hood River 
County, Oregon. 

B. Project is to replace an existing boating waste collection system located on a concrete 
float at the Hood River Marina.  The project primarily involves utility work (water, electric, 
& sewer).  Work includes replacement of utility lines (water & sewer) from the bulkhead, 
down gangway, along the float to the Owner furnished pumpout/dump station unit.  Work 
also includes securely mounting the Owner provided pumpout and dump station units to 
the concrete float deck with epoxy style anchor bolts, and electrical connection(s). 

C. Project is for the Port of Hood River, referred to hereafter as Owner. 

D. The Owner’s Representative is: 
Linda Shames   Phone: (541) 386-1645  
Finance Manager  Fax: (541) 386-1395 
Port of Hood River 
720 E. Port Marina Dr., PO Box 239  
Hood River, OR 97031 

E. The Engineer of Record is: 
Raymond G. Lanham, P.E.  Phone: (503) 378-2629 
Senior Boating Facilities Engineer Fax: (503) 378-4597 
Oregon State Marine Board  435 Commercial Street NE 
P.O. Box 14145  Salem, OR 
Salem, OR 97309-5065 

F. This project is bid out as a LUMP SUM CONTRACT and the Contractor shall furnish all 
labor, equipment, and materials necessary to complete work in accordance with the 
drawings, Specifications, and terms of the contract. 

1.2 DRAWINGS 

A. The following (2) two drawings hereby form a part of this contract: 

1. 1401 – 1415 - 1  Title Sheet 

2. 1401 – 1415 - 2  Pumpout & Dump Station Layout 
 

 
 
 
 

END OF SECTION 01010 
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SECTION 01019 - CONTRACT CONSIDERATIONS 

PART 1 - GENERAL 

1.1 PERMITS AND FEES 

A. BUILDING PERMITS 

1. NOTE: See Supplemental General Conditions for details. 

1.2 PRODUCT AND MATERIAL SUBMITTALS 

A. As required in the specifications, submit one copy of catalog cuts and/or technical data 
for all proposed products and/or materials, to the Engineer of Record not less than seven 
(7) calendar days prior to purchase and/or installation. 

B. Include sufficient details on brand name, performance and intended location of use. 

1.3 PROJECT WORK SCHEDULE 

A. See contract documents for project performance period. 

1.4 PROJECT COMPLETION 

A. Upon completion of the work, clean up and remove from the Owner's property all refuse 
and unused materials of any kind resulting from the work. 

B. Provide the following documents: 

1. A written request for final inspection. 

2. Contractor's Application for Payment Form, Final Payment Request and 
Contractors Release of Liens & Claims Form. 

 
END OF SECTION 01019 
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SECTION 01090 - REFERENCE STANDARDS AND ABBREVIATIONS 

PART 1 - GENERAL 

1.1        REFERENCED STANDARDS: 

A.        All work shall conform to the following referenced standards: 
 AA  Aluminum Association 
 AASHTO  American Association of State Highway and Transportation Officials  
 ACI American Concrete Institute 
 ACM American Construction Manual 
 AISC American Institute of Steel Construction 
 ASTM American Society for Testing and Materials 
 AWPA American Wood Preservers' Association 
 AWS American Welding Society 
 AWWA American Water Works Association 
 ODOT Oregon Standard Specifications for Highway Construction 
  by the Oregon Department of Transportation, 2008. 
 QPL Qualified Products Listing by the Oregon Department of Transportation, 

Materials and Research Section. 
IBC International Building Code 2007 

  State of Oregon 2007 Edition Structural Specialty Code Amendments 
 UPC  Uniform Plumbing Code 2003 
  State of Oregon 2005 Edition Plumbing Specialty Code 
 WCLIB West Coast Lumber Inspection Bureau 

1.2       ABBREVIATIONS 

 A.     Whenever the following abbreviations are used in these contract documents, they are to 
be construed the same as follows: 

 AASHTO American Association of Highway and Transportation Officials 
AISC American Institute of Steel Construction 

 APA American Plywood Association 
 APWA American Public Works Association 
 ASTM American Society for Testing and Materials 
 AWPA American Wood Preservers' Association 
 AWS American Welding Society 
 AWWA American Water Works Association 
 DFPA Division for Product Approval of American Plywood Association 
 NEC National Electric Code (Oregon Amended) 
 ODOT Oregon Standards Specifications for Highway Construction by the Oregon 
  Department of Transportation. 
 OSHA Occupational Safety and Health Administration 
 IBC International Building Code 2007 
  State of Oregon 2007 Edition Structural Specialty Code Amendments 
 UPC Uniform Plumbing Code 2003 
  State of Oregon 2005 Edition Plumbing Specialty Code 
 WCLIB  West Coast Lumber Inspection Bureau 
 

END OF SECTION 01090 
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SECTION 01100 - SPECIAL PROJECT PROCEDURES 

PART 1 - GENERAL 

1.1 SPECIAL PROJECT REQUIREMENTS 

A. Contractor is advised that this is a public recreation facility.  The facility will remain open 
to the public during the construction period.  Also, construction activity must not interfere 
with the public's right to free navigation on all navigable waters of the United States. 

B. All construction debris shall be disposed of in such a manner that it can not enter the 
waterway. 

C. Care shall be taken to prevent any petroleum products, chemicals, or other deleterious 
material from entering the water. 

D. The existing pumpout and dump station shall be removed from the float and moved to a 
location designated by the Owner.  Also remove the existing water and sewer lines from 
the float and gangway up to the bulkhead.   The pumpout and dump station will remain as 
the  property of the Owner.  The Contractor shall dispose of all removed utility lines and 
unused parts.   

 
 

END OF SECTION 01100 
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SECTION 10001 - SPECIALTIES BOATING WASTE COLLECTION SYSTEM 

PART 1 - GENERAL 

1.1 DESCRIPTION OF WORK 

A. Work includes mounting the Owner supplied pumpout and dump station to the concrete 
float deck surface with anchor bolts with epoxy.  Work also includes the replacement of 
all rigid and flex lines (water & sewer) from the bulkhead under the upper end of the 
gangway down to the replacement pumpout & dump station unit.  Provisions shall be built 
into the water and sewer lines to assist in draining for winterization of the lines, as 
described below.   

1.2 SUBMITTALS 

A. The Contractor shall submit for approval by the Engineer, all items he intends on using 
for the construction of this project, as well as any alternate materials. 

1.3 RELATED WORK 

A. Electrical For Boating Waste Collection System, Section 16452 

PART 2 - MATERIALS 

2.1 WATER SUPPLY  

A. Rigid water line shall be ¾” Sch. 80 PVC pipe. 

B. Flexible water hose shall have the same nominal inside diameter as the rigid pipe it is 
connected to.  Hoses shall be UV stable and have excellent ozone, petroleum, and sea 
water resistance.  Hoses shall have a minimum pressure rating of 130 psi and minimum 
bend radii of not more than five inches.  Hoses shall have a operating temperature range 
from -20 F to 150 F.  Kuri Tec High Purity PVC water hose or equal available from Pacific 
Rubber of Oregon, Portland, OR, phone (503) 285-4697. 

C. All flexible hoses shall come with a female swivel scovil fitting at each end. 

2.2 FORCE MAIN SEWER 

A. Rigid force sewer line shall be 2” Sch. 80 PVC pipe. 

B. Flexible sewage hose for boating waste shall a minimum working pressure rating of 150 
psi and minimum bending radius of 4-1/2".  The hose shall be reinforced with synthetic 
fabric and a wire helix and be highly resistant to crushing and kinking.  The coating shall 
have good resistance to the ozone, abrasion, and weathering.  Hoses shall have the 
same nominal inside diameter as the rigid pipe it is connecting.  Hoses shall be smooth 
bore.  Goodyear Plicord Super Black Flexwing, Goodyear Fabchem, or approved equal 
hose available from Western Hose Supply, San Diego CA, (619) 239-4600.  

C. All flexible hoses shall come with a female swivel scovill fitting at each end. 
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2.3 ELECTRIC SUPPLY  

A. Use flexible liquidtight conduit for the electrical wiring.  For the purposes of bidding the 
electrical wiring and existing conduit down to the junction box on the float will be 
considered re-useable.  Depending on the electrical demand of the pumpout purchased 
the wiring will need to be evaluated and possibly changed if it does not have the capacity 
for the selected unit.  The flexible conduit from the junction box located on the float to the 
pumpout control box shall be replaced.  

2.4 KELLEMS 

A. All flexible hose runs of more than 36" in length shall be supported by Kellems.  Kellems 
shall be split lace closing with a single eye style and be made of stainless steel.  The 
Contractor is responsible for correct sizing.  Kellems shall support the weight of the 
flexible hose to relieve the stress that would nominally be produced at the scovill fitting 
locations.   

B. Kellems can be obtained from the EOFF Electrical Supply Company, (503) 222-9411, 
Portland, Oregon. 

 

PART 3 - EXECUTION 

3.1 WATER SUPPLY 

A. All connections, of flexible hose, shall be made by a swivel scovill female fitting to ensure 
a smooth transition from the flexible hose to the rigid piping.  The connecting ends of the 
rigid PVC shall either have male threads or be fitted with an adhesive welded male 
adapter.  The pipe shall be locate above the river water surface along the edge of the 
float and supported with hangers at 36” maximum spacing.  

B. Provide flex hose connections at the upper and lower end of the gangway with enough 
slack to allow full movement of the gangway during river water level changes.   

C. Install a brass tee fitting in the water line at the point of connection at the bulkhead with a 
plug/cap at the upper most portion of the line and another tee with a plug/cap at the 
lowest point to facilitate venting/pressurization of the line for complete draining during 
winterization to prevent freeze damage to the piping. 

3.2 FORCE MAIN SEWER 

A. All flexible hose connections shall be made by a swivel scovill female fitting to ensure a 
smooth transition from the flexible hose to the rigid piping.  The connecting ends of the 
rigid PVC shall either have male threads or be fitted with an adhesive welded male 
adapter.  The pipe shall be locate above the river water surface along the edge of the 
float and supported with hangers at 36” maximum spacing.  

B. Provide flex hose connections at the upper and lower end of the gangway with enough 
slack to allow full movement of the gangway during river water level changes and 
between the pumpout unit and the rigid conduit along the float.  This flex line is intended 
to provide a long sweep elbow connection between the pump and the conduit reducing 
the pulsating action of the hose pump that occurs at a sharp elbow.  The swivel scovill 
style ends on the hose could be considered a union for disconnection of the unit for 
maintenance/repair. 
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C. Install a brass ball valve shutoff at the bulkhead with a brass tee fitting on the float side of 
the valve with a plug/cap at the upper most portion of the line and another tee with a 
plug/cap at the lowest point to facilitate venting/pressurization of the line for complete 
draining to prevent freeze damage.  Install a check valve at the pumpout end of the rigid 
piping and before the flex hose running to the pumpout unit.  

3.3 ELECTRIC SUPPLY 

A. All work within the vicinity of the fuel dock is considered Class 1, Division 1 of the NEC 
and all equipment and connections shall be in compliance with this classification. 

 
 

END OF SECTION 10001
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SECTION 16452 - ELECTRICAL SERVICE FOR A BOATING WASTE COLLECTION 
SYSTEM 

PART 1 - GENERAL 

A. The work consists of furnishing all labor, materials, services, tools and other equipment 
necessary for the construction, installation, connection and testing of all electrical work 
for the replacement/installation of a boating waste pumpout station as specified herein. 

B. The main objective is to disconnect the existing pumpout and dump station and 
reconnect the replacement units using the existing wiring.  Replace any worn or damaged 
equipment or wiring that is encountered. 

C. All electrical work on the float and in the vicinity of the fuel dispensers shall be considered 
to be in a Class 1 Division 1 environment.  All equipment and procedures shall comply 
with the NEC for this hazardous classification.  

D. Coordination of Work 

1. The Contractor shall field verify all dimensions of equipment to be installed or 
provided by others so that correct clearances and connections may be made 
between the work installed by the Contractor and equipment installed or provided 
by others. 

2. The Contractor shall arrange all conduit runs so that they do not interfere with 
sewer lines, structural members, etc. 

3. Contractor is responsible for all alterations in the work to accommodate 
equipment differing in dimensions or other characteristics from that shown. 

E. The Contractor shall maintain adequate supervision of the work and shall have a 
responsible person in charge at the site during all times that work under this contract is in 
progress, or when necessary for coordination with other work. 

F. Work shall conform to the National Electrical Code (NEC), and State codes and other 
applicable codes, even though not specifically mentioned for each item.  These shall be 
regarded as the minimum standard of quality for materials and workmanship. 

G. All work shall be performed by personnel skilled in the particular trade.  Workmanship 
shall conform to the standards of the NEC. 

H. Contractor shall obtain all permits and pay all fees, utility connection fees, and other 
costs incidental to providing the electrical installations. 

I. The Contractor shall maintain a neatly marked set of record drawings.  In addition, the 
locations of panels, field mounted instruments and panels, terminal boxes, junction boxes 
and any other materials included in this contract shall be shown.  Drawings shall be kept 
current with the work as it progresses and shall be subject to inspection by the Owner's 
Representative at any time. 
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PART 2 - MATERIALS 

A. All contract materials shall be new, of proven quality, without imperfections and 
blemishes.  All material not specifically detailed in this specification required to 
accomplish the completion of this contract shall be of compatible quality to the items 
specified and be approved by the Owner's Representative.  All materials shall be 
products of manufacturers regularly engaged in production of such equipment and shall 
be of the manufacturer's latest design.  Where two or more units of the same classes of 
equipment are required, these units shall be of the same manufacturer.  All material and 
equipment shall be per NEMA, ANSI, IEEE, or ICEA Standards as applicable, except as 
modified by these specifications.  All materials shall be UL labeled, as applicable. 

B. Raceway 

1. Provide liquid tight flexible conduit, zinc-coated steel core, extruded gray PVC 
cover, UL approved, sealtite type "UA" or liquid tight type "LA", or equal.  Where 
permitted by local inspection authority, sizes larger than 3-inch shall be Sealtite 
type "EF", or liquid tight type "LT", or equal. 

2. Provide rigid polyvinyl chloride (PVC) conduit, schedule 40 (schedule 80 where 
indicated), UL listed for direct burial underground and exposed use.  Rigid PVC 
conduit, including couplings, elbows, and nipples shall conform to the latest 
edition of Federal Specification WW-C-1094 and the NEC. 

C. Wire and Cable 

1. This specification covers all conductors not specifically indicated in other 
sections.  All conductors and cable shall conform to UL, Federal Specification J-
C-309 or ICEA as applicable.  Provide new cable manufactured within one year 
of installation. 

2. 600V Power and Control Cables:  Provide copper conductors unless otherwise 
specified, conforming to Federal Specification J-C-30.  For cable Type THW 
provide insulation conforming to Federal Specification J-C-30.  For Type XHHW, 
provide insulation conforming to ICEA S-19-81.  For types THHN or THWN, 
provide insulation conforming to UL-83. 

3. Provide No.12 AWG minimum branch circuit wire size. 

D. Provide conduit fittings as follows unless otherwise noted or detailed.  Catalog numbers 
shown are RACO-Appleton Electric Company unless otherwise noted.   Similar products 
of other manufacturers are equally acceptable. 
EMT Compression Fittings 2913-18, 2924-28/Series 86T and 95T 
EMT Indenter Fittings 1982-94/Series 98T and 97T 
Rigid Conduit Insulating Bushings Series 1400/Series BBU 
Rigid Conduit Set Screw Fittings 3010-3022, 3102-3116/Series SRNTC 
and SNTCC 
Flexible Metallic Conduit Fittings Pylets (Pyle-National)/Unilets 
Expansion Joints Adalet Type STR/OZ Type AX or TX 
Conduit Wall Entrance Sealing Fittings  OZ Type FSK-GALV 
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PART 3 - EXECUTION 

A. General Installation 

1. Install equipment and materials in a neat and workmanlike manner and align, 
level and adjust for satisfactory operation. 

2. Install equipment so that all parts are easily accessible for inspection, operation, 
maintenance and repair. 

3. Seal equipment or components exposed to the weather and make watertight and 
insect proof.  Protect equipment outlets and conduit openings at all times that 
work is not in progress; utilize temporary plastic plugs or caps designed for the 
purpose. 

B. Arrange wiring in cabinets and panels neatly cut to proper length and remove surplus 
wire.  Apply stak-on or similar terminals to control wiring for connection to terminals and 
bridle and secure in an approved manner. 

C. Conduit Installation 

1. Exposed conduit shall be run in straight lines parallel to enclosure lines and 
slabs.  Where conduit is grouped, the bends and fittings shall be installed to 
present an orderly appearance.  Unnecessary bending or crossing shall be 
avoided. 

2. Conduit and fittings shall be properly protected during the construction period 
against mechanical injury from any cause. 

3. Rigid conduit joints and connections shall be made thoroughly watertight and 
rustproof by means of tread compound which will not insulate the joint.  Each 
threaded joint shall be thoroughly cleaned to remove all the cutting oil before the 
compound is applied.  Running threads will not be allowed. 

4. Flexible metallic conduit shall be installed at all hinge points of gangways and 
docks.  At lower ends of gangways, enough slack shall be provided to allow for 
movement of docks over the full range of possible water levels.  Junction boxes 
shall be installed as needed.  All conduit shall be mounted so that it stays above 
the river water surface at all times.  Maximum spacing for conduit hangers shall 
be 36”.  

D. Wire and Cable Installation 

1. Conduit shall be thoroughly cleaned of all foreign material just prior to pulling the 
wire or cable.  Lubricants shall be compounds specifically prepared for cable 
pulling and shall not contain petroleum or other products which will affect cable 
insulation.  Lubrications shall be UL approved. 



 

 
16452 - 4 

2. Splicing of conductors #8 AWG or smaller shall be by pre-insulated spring-
pressure connectors, such as "Scotchlok" types Y, R and B, Ideal "Wingnut" or 
equal.  All uninsulated splices, joints and free ends of conductors shall be 
covered with rubber and friction tape or high-dielectric strength, plastic tape.  All 
splices in underground boxes, direct buried, or other wet locations shall be 
insulated and waterproofed, using scotch cast epoxy splicing compounds suited 
for the purpose. 

3. Wires terminating on terminal strips shall be tagged with the designation of the 
terminal strip and the number of the terminal to which they are connected.  Wires 
shall be numbered with Brady nylon wire markers at all accessible locations. 

4. Wiring diagram shall show the terminal strips, terminals and their identifying 
designations. 

E. Equipment Installation 

1. Boxes and cabinets shall be installed level and plumb and affixed to the 
enclosure with machine screws to tapped holes in the back panel. 

2. Interconnections between equipment shall be made per manufacturer's wiring 
diagrams.  All wiring shall be clearly labeled and external connections in pump-
out station control panel brought out to terminal blocks. 

3. Provide any necessary backing required to properly support all equipment 
installed under this contract. 

F. Tests 

1. The Contractor shall furnish all labor, materials, instruments and tools to make all 
connections for testing of the electrical installation.  All equipment shall be 
demonstrated as operating properly prior to the acceptance of the work.  All 
protective devices shall be operative during testing of equipment.  The tests shall 
be made under the supervision of the Owner's Representative.  All deficiencies 
or unsatisfactory conditions as determined by the Owner's Representative or 
inspecting authorities shall be corrected by the Contractor in a satisfactory 
manner at his own expense. 

2. After visual inspection of joints and connections and the application of tape and 
other insulating materials, all sections of the entire wiring system shall be 
thoroughly tested for shorts and grounds.  A log of results for each circuit shall be 
kept by the Contractor and presented to the Owner's Representative. 

3. Equipment shall be tested by operating all electric motors, relays, controls, 
switches, etc. sufficiently to demonstrate proper installation and electrical 
connections. 

4. Insulation resistance measurements of each circuit shall be made with loads 
connected and contactors, if any, blocked closed to give complete circuits.  
Insulation resistance of complete circuit shall be measured from the circuit 
breaker load terminals with the breaker open.  A log of complete results shall be 
prepared by the Contractor and presented to the Owner's Representative.  
Values of resistance shall be 10 megohms or greater. 

 
END OF SECTION 16452 
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	PART 1 -  GENERAL
	1.1 DESCRIPTION OF WORK
	A. Location of work is at the Hood River Marina, in the City of Hood River, Hood River County, Oregon.
	B. Project is to replace an existing boating waste collection system located on a concrete float at the Hood River Marina.  The project primarily involves utility work (water, electric, & sewer).  Work includes replacement of utility lines (water & sewer) from the bulkhead, down gangway, along the float to the Owner furnished pumpout/dump station unit.  Work also includes securely mounting the Owner provided pumpout and dump station units to the concrete float deck with epoxy style anchor bolts, and electrical connection(s).
	C. Project is for the Port of Hood River, referred to hereafter as Owner.
	D. The Owner’s Representative is:
	E. The Engineer of Record is:
	F. This project is bid out as a LUMP SUM CONTRACT and the Contractor shall furnish all labor, equipment, and materials necessary to complete work in accordance with the drawings, Specifications, and terms of the contract.

	1.2 DRAWINGS
	A. The following (2) two drawings hereby form a part of this contract:
	1. 1401 – 1415 - 1  Title Sheet
	2. 1401 – 1415 - 2  Pumpout & Dump Station Layout



	PART 1 -  GENERAL
	1.1 PERMITS AND FEES
	A. BUILDING PERMITS
	1. NOTE: See Supplemental General Conditions for details.


	1.2 PRODUCT AND MATERIAL SUBMITTALS
	A. As required in the specifications, submit one copy of catalog cuts and/or technical data for all proposed products and/or materials, to the Engineer of Record not less than seven (7) calendar days prior to purchase and/or installation.
	B. Include sufficient details on brand name, performance and intended location of use.

	1.3 PROJECT WORK SCHEDULE
	A. See contract documents for project performance period.

	1.4 PROJECT COMPLETION
	A. Upon completion of the work, clean up and remove from the Owner's property all refuse and unused materials of any kind resulting from the work.
	B. Provide the following documents:
	1. A written request for final inspection.
	2. Contractor's Application for Payment Form, Final Payment Request and Contractors Release of Liens & Claims Form.



	PART 1 - GENERAL
	1.1        REFERENCED STANDARDS:
	A.        All work shall conform to the following referenced standards:

	1.2       ABBREVIATIONS
	 A.     Whenever the following abbreviations are used in these contract documents, they are to be construed the same as follows:


	PART 1 -  GENERAL
	1.1 SPECIAL PROJECT REQUIREMENTS
	A. Contractor is advised that this is a public recreation facility.  The facility will remain open to the public during the construction period.  Also, construction activity must not interfere with the public's right to free navigation on all navigable waters of the United States.
	B. All construction debris shall be disposed of in such a manner that it can not enter the waterway.
	C. Care shall be taken to prevent any petroleum products, chemicals, or other deleterious material from entering the water.
	D. The existing pumpout and dump station shall be removed from the float and moved to a location designated by the Owner.  Also remove the existing water and sewer lines from the float and gangway up to the bulkhead.   The pumpout and dump station will remain as the  property of the Owner.  The Contractor shall dispose of all removed utility lines and unused parts.  


	PART 1 -  GENERAL
	1.1 DESCRIPTION OF WORK
	A. Work includes mounting the Owner supplied pumpout and dump station to the concrete float deck surface with anchor bolts with epoxy.  Work also includes the replacement of all rigid and flex lines (water & sewer) from the bulkhead under the upper end of the gangway down to the replacement pumpout & dump station unit.  Provisions shall be built into the water and sewer lines to assist in draining for winterization of the lines, as described below.  

	1.2 SUBMITTALS
	A. The Contractor shall submit for approval by the Engineer, all items he intends on using for the construction of this project, as well as any alternate materials.

	1.3 RELATED WORK
	A. Electrical For Boating Waste Collection System, Section 16452


	PART 2 -  MATERIALS
	2.1 WATER SUPPLY 
	A. Rigid water line shall be ¾” Sch. 80 PVC pipe.
	B. Flexible water hose shall have the same nominal inside diameter as the rigid pipe it is connected to.  Hoses shall be UV stable and have excellent ozone, petroleum, and sea water resistance.  Hoses shall have a minimum pressure rating of 130 psi and minimum bend radii of not more than five inches.  Hoses shall have a operating temperature range from -20 F to 150 F.  Kuri Tec High Purity PVC water hose or equal available from Pacific Rubber of Oregon, Portland, OR, phone (503) 285-4697.
	C. All flexible hoses shall come with a female swivel scovil fitting at each end.

	2.2 FORCE MAIN SEWER
	A. Rigid force sewer line shall be 2” Sch. 80 PVC pipe.
	B. Flexible sewage hose for boating waste shall a minimum working pressure rating of 150 psi and minimum bending radius of 4-1/2".  The hose shall be reinforced with synthetic fabric and a wire helix and be highly resistant to crushing and kinking.  The coating shall have good resistance to the ozone, abrasion, and weathering.  Hoses shall have the same nominal inside diameter as the rigid pipe it is connecting.  Hoses shall be smooth bore.  Goodyear Plicord Super Black Flexwing, Goodyear Fabchem, or approved equal hose available from Western Hose Supply, San Diego CA, (619) 239-4600. 
	C. All flexible hoses shall come with a female swivel scovill fitting at each end.

	2.3 ELECTRIC SUPPLY 
	A. Use flexible liquidtight conduit for the electrical wiring.  For the purposes of bidding the electrical wiring and existing conduit down to the junction box on the float will be considered re-useable.  Depending on the electrical demand of the pumpout purchased the wiring will need to be evaluated and possibly changed if it does not have the capacity for the selected unit.  The flexible conduit from the junction box located on the float to the pumpout control box shall be replaced. 

	2.4 KELLEMS
	A. All flexible hose runs of more than 36" in length shall be supported by Kellems.  Kellems shall be split lace closing with a single eye style and be made of stainless steel.  The Contractor is responsible for correct sizing.  Kellems shall support the weight of the flexible hose to relieve the stress that would nominally be produced at the scovill fitting locations.  
	B. Kellems can be obtained from the EOFF Electrical Supply Company, (503) 222-9411, Portland, Oregon.


	PART 3 -  EXECUTION
	3.1 WATER SUPPLY
	A. All connections, of flexible hose, shall be made by a swivel scovill female fitting to ensure a smooth transition from the flexible hose to the rigid piping.  The connecting ends of the rigid PVC shall either have male threads or be fitted with an adhesive welded male adapter.  The pipe shall be locate above the river water surface along the edge of the float and supported with hangers at 36” maximum spacing. 
	B. Provide flex hose connections at the upper and lower end of the gangway with enough slack to allow full movement of the gangway during river water level changes.  
	C. Install a brass tee fitting in the water line at the point of connection at the bulkhead with a plug/cap at the upper most portion of the line and another tee with a plug/cap at the lowest point to facilitate venting/pressurization of the line for complete draining during winterization to prevent freeze damage to the piping.

	3.2 FORCE MAIN SEWER
	A. All flexible hose connections shall be made by a swivel scovill female fitting to ensure a smooth transition from the flexible hose to the rigid piping.  The connecting ends of the rigid PVC shall either have male threads or be fitted with an adhesive welded male adapter.  The pipe shall be locate above the river water surface along the edge of the float and supported with hangers at 36” maximum spacing. 
	B. Provide flex hose connections at the upper and lower end of the gangway with enough slack to allow full movement of the gangway during river water level changes and between the pumpout unit and the rigid conduit along the float.  This flex line is intended to provide a long sweep elbow connection between the pump and the conduit reducing the pulsating action of the hose pump that occurs at a sharp elbow.  The swivel scovill style ends on the hose could be considered a union for disconnection of the unit for maintenance/repair.
	C. Install a brass ball valve shutoff at the bulkhead with a brass tee fitting on the float side of the valve with a plug/cap at the upper most portion of the line and another tee with a plug/cap at the lowest point to facilitate venting/pressurization of the line for complete draining to prevent freeze damage.  Install a check valve at the pumpout end of the rigid piping and before the flex hose running to the pumpout unit. 

	3.3 ELECTRIC SUPPLY
	A. All work within the vicinity of the fuel dock is considered Class 1, Division 1 of the NEC and all equipment and connections shall be in compliance with this classification.


	PART 1 -  GENERAL
	A. The work consists of furnishing all labor, materials, services, tools and other equipment necessary for the construction, installation, connection and testing of all electrical work for the replacement/installation of a boating waste pumpout station as specified herein.
	B. The main objective is to disconnect the existing pumpout and dump station and reconnect the replacement units using the existing wiring.  Replace any worn or damaged equipment or wiring that is encountered.
	C. All electrical work on the float and in the vicinity of the fuel dispensers shall be considered to be in a Class 1 Division 1 environment.  All equipment and procedures shall comply with the NEC for this hazardous classification. 
	D. Coordination of Work
	1. The Contractor shall field verify all dimensions of equipment to be installed or provided by others so that correct clearances and connections may be made between the work installed by the Contractor and equipment installed or provided by others.
	2. The Contractor shall arrange all conduit runs so that they do not interfere with sewer lines, structural members, etc.
	3. Contractor is responsible for all alterations in the work to accommodate equipment differing in dimensions or other characteristics from that shown.
	E. The Contractor shall maintain adequate supervision of the work and shall have a responsible person in charge at the site during all times that work under this contract is in progress, or when necessary for coordination with other work.
	F. Work shall conform to the National Electrical Code (NEC), and State codes and other applicable codes, even though not specifically mentioned for each item.  These shall be regarded as the minimum standard of quality for materials and workmanship.
	G. All work shall be performed by personnel skilled in the particular trade.  Workmanship shall conform to the standards of the NEC.
	H. Contractor shall obtain all permits and pay all fees, utility connection fees, and other costs incidental to providing the electrical installations.
	I. The Contractor shall maintain a neatly marked set of record drawings.  In addition, the locations of panels, field mounted instruments and panels, terminal boxes, junction boxes and any other materials included in this contract shall be shown.  Drawings shall be kept current with the work as it progresses and shall be subject to inspection by the Owner's Representative at any time.


	PART 2 -  MATERIALS
	A. All contract materials shall be new, of proven quality, without imperfections and blemishes.  All material not specifically detailed in this specification required to accomplish the completion of this contract shall be of compatible quality to the items specified and be approved by the Owner's Representative.  All materials shall be products of manufacturers regularly engaged in production of such equipment and shall be of the manufacturer's latest design.  Where two or more units of the same classes of equipment are required, these units shall be of the same manufacturer.  All material and equipment shall be per NEMA, ANSI, IEEE, or ICEA Standards as applicable, except as modified by these specifications.  All materials shall be UL labeled, as applicable.
	B. Raceway
	1. Provide liquid tight flexible conduit, zinc-coated steel core, extruded gray PVC cover, UL approved, sealtite type "UA" or liquid tight type "LA", or equal.  Where permitted by local inspection authority, sizes larger than 3-inch shall be Sealtite type "EF", or liquid tight type "LT", or equal.
	2. Provide rigid polyvinyl chloride (PVC) conduit, schedule 40 (schedule 80 where indicated), UL listed for direct burial underground and exposed use.  Rigid PVC conduit, including couplings, elbows, and nipples shall conform to the latest edition of Federal Specification WW-C-1094 and the NEC.
	C. Wire and Cable
	1. This specification covers all conductors not specifically indicated in other sections.  All conductors and cable shall conform to UL, Federal Specification J-C-309 or ICEA as applicable.  Provide new cable manufactured within one year of installation.
	2. 600V Power and Control Cables:  Provide copper conductors unless otherwise specified, conforming to Federal Specification J-C-30.  For cable Type THW provide insulation conforming to Federal Specification J-C-30.  For Type XHHW, provide insulation conforming to ICEA S-19-81.  For types THHN or THWN, provide insulation conforming to UL-83.
	3. Provide No.12 AWG minimum branch circuit wire size.

	D. Provide conduit fittings as follows unless otherwise noted or detailed.  Catalog numbers shown are RACO-Appleton Electric Company unless otherwise noted.   Similar products of other manufacturers are equally acceptable.


	PART 3 -  EXECUTION
	A. General Installation
	1. Install equipment and materials in a neat and workmanlike manner and align, level and adjust for satisfactory operation.
	2. Install equipment so that all parts are easily accessible for inspection, operation, maintenance and repair.
	3. Seal equipment or components exposed to the weather and make watertight and insect proof.  Protect equipment outlets and conduit openings at all times that work is not in progress; utilize temporary plastic plugs or caps designed for the purpose.
	B. Arrange wiring in cabinets and panels neatly cut to proper length and remove surplus wire.  Apply stak-on or similar terminals to control wiring for connection to terminals and bridle and secure in an approved manner.
	C. Conduit Installation
	1. Exposed conduit shall be run in straight lines parallel to enclosure lines and slabs.  Where conduit is grouped, the bends and fittings shall be installed to present an orderly appearance.  Unnecessary bending or crossing shall be avoided.
	2. Conduit and fittings shall be properly protected during the construction period against mechanical injury from any cause.
	3. Rigid conduit joints and connections shall be made thoroughly watertight and rustproof by means of tread compound which will not insulate the joint.  Each threaded joint shall be thoroughly cleaned to remove all the cutting oil before the compound is applied.  Running threads will not be allowed.
	4. Flexible metallic conduit shall be installed at all hinge points of gangways and docks.  At lower ends of gangways, enough slack shall be provided to allow for movement of docks over the full range of possible water levels.  Junction boxes shall be installed as needed.  All conduit shall be mounted so that it stays above the river water surface at all times.  Maximum spacing for conduit hangers shall be 36”. 

	D. Wire and Cable Installation
	1. Conduit shall be thoroughly cleaned of all foreign material just prior to pulling the wire or cable.  Lubricants shall be compounds specifically prepared for cable pulling and shall not contain petroleum or other products which will affect cable insulation.  Lubrications shall be UL approved.
	2. Splicing of conductors #8 AWG or smaller shall be by pre-insulated spring-pressure connectors, such as "Scotchlok" types Y, R and B, Ideal "Wingnut" or equal.  All uninsulated splices, joints and free ends of conductors shall be covered with rubber and friction tape or high-dielectric strength, plastic tape.  All splices in underground boxes, direct buried, or other wet locations shall be insulated and waterproofed, using scotch cast epoxy splicing compounds suited for the purpose.
	3. Wires terminating on terminal strips shall be tagged with the designation of the terminal strip and the number of the terminal to which they are connected.  Wires shall be numbered with Brady nylon wire markers at all accessible locations.
	4. Wiring diagram shall show the terminal strips, terminals and their identifying designations.

	E. Equipment Installation
	1. Boxes and cabinets shall be installed level and plumb and affixed to the enclosure with machine screws to tapped holes in the back panel.
	2. Interconnections between equipment shall be made per manufacturer's wiring diagrams.  All wiring shall be clearly labeled and external connections in pump-out station control panel brought out to terminal blocks.
	3. Provide any necessary backing required to properly support all equipment installed under this contract.

	F. Tests
	1. The Contractor shall furnish all labor, materials, instruments and tools to make all connections for testing of the electrical installation.  All equipment shall be demonstrated as operating properly prior to the acceptance of the work.  All protective devices shall be operative during testing of equipment.  The tests shall be made under the supervision of the Owner's Representative.  All deficiencies or unsatisfactory conditions as determined by the Owner's Representative or inspecting authorities shall be corrected by the Contractor in a satisfactory manner at his own expense.
	2. After visual inspection of joints and connections and the application of tape and other insulating materials, all sections of the entire wiring system shall be thoroughly tested for shorts and grounds.  A log of results for each circuit shall be kept by the Contractor and presented to the Owner's Representative.
	3. Equipment shall be tested by operating all electric motors, relays, controls, switches, etc. sufficiently to demonstrate proper installation and electrical connections.
	4. Insulation resistance measurements of each circuit shall be made with loads connected and contactors, if any, blocked closed to give complete circuits.  Insulation resistance of complete circuit shall be measured from the circuit breaker load terminals with the breaker open.  A log of complete results shall be prepared by the Contractor and presented to the Owner's Representative.  Values of resistance shall be 10 megohms or greater.
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