

**ANPC @ The Halyard Building Bid Tabulation**  
**Bid Opening 5:00P.M. on Thursday, September 2, 2010**

	#1	#2	#3	#4	#5	#6	#7	#8
Time	16:49	16:49	16:51	16:52	16:53	16:53	16:55	16:56
Name	JWC	Hale Construction	Triplett Wellman	Merrill Contractors	Payne Construction	First Cascade Corporation	Mega Pacific	Skyward Construction
Address	Vancouver	Hood River	Woodburn	Vancouver	Portland	Lake Oswego	Portland	
Signed (yes/No)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Addendums (Yes/No)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond (Yes/No)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Base Bid	\$ 745,000	\$ 724,071	\$ 717,000	\$ 809,660	\$ 922,445	\$ 785,555	\$ 683,400	\$ 723,803
Alternate #1	\$ 4,240	\$ 3,314	\$ 3,300	\$ 3,981	\$ 3,550	\$ 3,259	\$ 3,500	\$ 3,685
Alternate #2	\$ 2,332	\$ 3,893	\$ 1,800	\$ 2,687	\$ 5,330	\$ 2,443	\$ 2,636	\$ 1,985
Alternate #3	\$ 11,660	\$ 12,237	\$ 17,900	\$ 12,707	\$ 16,735	\$ 18,049	\$ 19,300	\$ 14,500
Alternate #4	\$ 15,900	\$ 14,518	\$ 18,400	\$ 15,075	\$ 14,000	\$ 14,868	\$ 16,000	\$ 14,250
Alternate #5	\$ 10,070	\$ 10,440	\$ 9,900	\$ 11,786	\$ 14,765	\$ 10,542	\$ 6,500	\$ 10,100
Alternate #6	\$ 11,130	\$ 10,690	\$ 10,600	\$ 11,100	\$ 9,898	\$ 4,657	\$ 11,500	\$ 9,670
Alternate #7-Add #2	\$ 8,692	\$ 2,322	\$ 2,300	\$ 2,411	\$ 4,200	\$ -	\$ -	\$ 2,750
Total	\$ 809,024	\$ 781,485	\$ 781,200	\$ 869,407	\$ 990,923	\$ 839,373	\$ 742,836	\$ 780,743

These bids have not been reviewed by the Architect and Engineer. Mega Pacific and First Cascade are considered non-responsive for incomplete alternate pricing for alternate identified in Addendum #2.