

**BID TABULATION**  
**Marina Office Building Renovation**

Bid Opening at 2:00 p.m. – Wednesday, January 11, 2012  
 Port of Hood River Office, Marina Center Boardroom

| BIDDER  | Signed Proposal | Bond | Addendum 1 | Addendum 2 | BID                  |                       |                       |           | Subcontractor Disclosure Form Received by 4:00 p.m. |
|---|-----------------|------|------------|------------|----------------------|-----------------------|-----------------------|-----------|---|
|   |                 |      |            |            | Building Improvement | Additive Alternate #1 | Additive Alternate #2 | SUM TOTAL |   |
| 8<br>Todd Hess Const<br>Portland                  | ✓               | ✓    | ✓          | ✓          | 339,746              | 10,182                | 10,512                | 360,440   | 2:22 ✓  |
| 3.<br>JWC Corp<br>Vancouver                       | ✓               | ✓    | ✓          | ✓          | 248,000              | 15,000                | 12,000                | 275,000   | 2:23 ✓  |
| 7<br>Payne Construction<br>Portland               | ✓               | ✓    | ✓          | ✓          | 300,949              | 14,814                | 12,788                | 328,551   |   |
| 6<br>Russell Construct<br>Tualatin                | ✓               | ✓    | ✓          | ✓          | 298,186              | 11,215                | 12,988                | 322,389   | 2:21 ✓  |
| 2.<br>Skyward Construct<br>Ridgefield, WA         | ✓               | ✓    | ✓          | ✓          | 229,000              | 9,900                 | 8,600                 | 247,500   | 2:19 ✓  |
| 1-<br>Griffin Construction<br>Prineville          | ✓               | ✓    | ✓          | ✓          | 220,000              | 6,000                 | 12,000                | 238,000   | 2:23 ✓  |
| Non-responsive<br>Team Construction<br>Vancouver. | ✓               | ✓    | ✓          |            | 317,700              | 15,100                | 28,200                | 361,000   | Non-Response  |

**BID TABULATION**  
**Marina Office Building Renovation**

Bid Opening at 2:00 p.m. - Wednesday, January 11, 2012  
 Port of Hood River Office, Marina Center Boardroom

| BIDDER                    | Signed Proposal | Bond | Addendum 1 | Addendum 2 | BID                  |                       |                       |           | Subcontractor Disclosure Form Received by 4:00 p.m. |
|---------------------------|-----------------|------|------------|------------|----------------------|-----------------------|-----------------------|-----------|---|
|                           |                 |      |            |            | Building Improvement | Additive Alternate #1 | Additive Alternate #2 | SUM TOTAL |   |
| Columbia Cascade Boring   | ✓               | ✓    | ✓          | ✓          | 274,600              | 13,250                | 5500.00               | 293,350 ✓ |   |
| First Cascade Lake Oswego | ✓               | ✓    | ✓          | ✓          | 279,834              | 12,389                | 18,013                | 310,236 ✓ |   |
| Arciform, LLC Portland    | ✓               | ✓    | ✓          | ✓          | 379,987              | 34,715                | 43,631                | 458,333 ✓ | 2:00 ✓  |
|                           |                 |      |            |            |                      |                       |                       |           |   |
|                           |                 |      |            |            |                      |                       |                       |           |   |
|                           |                 |      |            |            |                      |                       |                       |           |   |
|                           |                 |      |            |            |                      |                       |                       |           |   |

4

5

19